

Florida Power & Light Company, 215 S. Monroe St., Suite 810, Tallahassee, FL 32301

Bryan S. Anderson, Esq. Florida Power & Light Company 700 Universe Boulevard Juno Beach, FL 33408-0420 (561) 304-5253 (561) 691-7135 (Facsimile)



P 12 PH 4: 36

September 12, 2005

## VIA HAND DELIVERY

Ms. Blanca S. Bayó, Director Division of the Commission Clerk and Administrative Services Florida Public Service Commission Betty Easley Conference Center 2540 Shumard Oak Boulevard, Room 110 Tallahassee, FL 32399-0850

> Re: Florida Power & Light Company 2005 Capacity Request for Proposals – Generation Capacity

Dear Ms. Bayó:

MP \_\_\_\_\_

CR \_\_\_\_\_

CL \_\_\_\_\_

PC \_\_\_\_\_

CA \_\_\_\_\_ CR \_\_\_\_\_

GA \_\_\_\_\_ BSA:ec

Please contact me should you or your Staff have any questions regarding this filing.

Sincerely,

💪 Bryan S. Anderson

EC Enclosure TH

**RECEIVED & FILED** 

BUREAU OF RECORDS

DOCUMENT NUMBER-DATE

FPSC-COMMISSION CLERK

Ŧ

## Addendum One

Corrections to Request for Proposal

This Addendum One to FPL's 2005 Capacity Generation Request for Proposals (RFP) is published to correct an error in Section III.C.6.a), (page 41).

The amounts associated with the Completion Security posting schedule were incorrect. The corrected table should read as follows:

Event	Security Amount (\$/MW)
Commencement Date of PPA	\$134,000
Irrevocable Orders Placed	\$164,000
(nlt 28 months before CDD)	
Fuel Transportation Agreement Executed (nlt 24 months before CDD)	\$202,000
Financing Closed (nlt 20 months before CDD)	\$319,000

A replacement for page 41 is provided for your convenience. Please direct any questions or comments to the RFP Contact Person:

Steve Scroggs Manager, Integrated Resource Planning Steven\_Scroggs@FPL.com 305-552-4154/4199

- a) Completion Security for Proposals Supported by New Construction.
  - i. Proposer must provide Completion Security in an amount equal to \$319,000 per MW of capacity bid.
  - ii. Completion Security must be posted in accordance with the following Milestone Schedule and remain in place up to and including the Capacity Delivery Date.

Event	Security Amount (\$/MW)
Commencement Date of PPA	\$134,000
Irrevocable Orders Placed	\$164,000
(nlt 28 months before CDD)	
Fuel Transportation Agreement	\$202,000
Executed	
(nlt 24 months before CDD)	
Financing Closed	\$319,000
(nlt 20 months before CDD)	

- iii. During the facility construction period, the selected supplier must provide evidence showing that they meet the Project Milestones Schedule specified in Section III.E.7. Failure to meet these milestones could result in termination of the Purchase Power Agreement and payment of liquidated damages.
- b) Performance Security for Proposals Supported by New Construction.
  - i. Proposer must provide Performance Security in an amount equal to \$160,000 per MW of capacity bid.
  - ii. Performance Security must be posted upon commencement of commercial operations for a proposal supported by new construction. Performance Security must be provided through the duration of the contract.
- c) Performance Security for Proposals from Existing Facilities.
  - i. Proposer must provide Performance Security in an amount equal to \$160,000 per MW of capacity bid.
  - ii. Performance Security must be posted upon execution of the Purchase Power Agreement and remain in place through the duration of the contract.

## 41 (Rev. 1)