

| | |
|--|---------------------|
| EE WILLIAMSON UTILITY RELOCATIONS | |
| BID TABULATION | |
| | |
| TRISURE CORPORATION | \$477,500.00 |
| TRAVERSE GROUP | \$469,137.30 |
| CFT | \$423,351.00 |

| | |
|--|---------------------|
| EE WILLIAMSON UTILITY RELOCATIONS | |
| BID TABULATION | |
| | |
| TRISURE CORPORATION | \$477,500.00 |
| TRAVERSE GROUP | \$469,137.30 |
| CFT | \$423,351.00 |

BID FORM (LUMP SUM)

PART 1 GENERAL

1. Description

The following Bid, for the EE Williamson Trail Utility Relocation project, is hereby made to Utilities Inc. of Florida, hereafter called the Owner. This Bid is submitted by
Tri-Sure Corporation

P.O. Box 653

Auburndale, FL 33823

863-967-5506

Name, address, and telephone number of Bidder

2. The Undersigned:

A. Acknowledges receipt of:

1. Project Manual and Drawings identified within the Project Manual.

| | | | | |
|----|----------|--------|-------|-------|
| 2. | Addenda: | Number | _____ | Date: |
| | | Number | _____ | Date: |
| | | Number | _____ | Date: |
| | | Number | _____ | Date: |

B. Has examined the site and all Bidding Documents and understands that in submitting his Bid, he waives all right to plead any misunderstanding regarding the same.

C. Agrees:

1. To hold this Bid open for 90 calendar days after the bid opening date.

2. To accept the provisions of the Instructions to Bidders regarding disposition of Bid Security.

3. To enter into and execute a contract with the Owner, if awarded on the basis of this Bid, and to furnish a Performance Bond and a Labor and Material Payment Bond in accordance with the Instructions to Bidders.

4. To accomplish the work in accordance with the Contract Documents.

5. To begin work not later than 10 days after the issuance of a Notice to Proceed, unless otherwise provided, and substantially complete the work within **180** calendar days of the date of the Notice to Proceed.

6. To accept the provisions of the Agreement as to liquidated damages in the event of failure to complete the work on time.

3. Lump Sum Price

The undersigned will construct this project for the Base Bid Lump Sum Price of \$__

Four hundred seventy-seven thousand, five hundred Dollars (\$ 477, 500.00).

4. Miscellaneous Requirements and Affirmations

A. Proposals (Bids) must be on the Bid Form.

B. I have attached the following required fully executed forms to this Bid:

1. Bid Security complying with the requirements of the Bidding Documents.
2. Trench Safety Statement

5. RESPECTFULLY SUBMITTED, signed and sealed this 1st day of June 2020

Tri-Sure Corporation

Contractor

Jason Chambers 6/1/20
By (Signature) Date

Jason Chambers, President

Printed Name and Title

P.O. Box 653
Business Address

Auburndale Florida 33823
City State Zip Code
863-967-5506 863-551-9746

Telephone No. Facsimile No.

trisure@aol.com
E-Mail Address

ATTEST:

Kerri Chambers 6/1/20
By (Signature) Date

Kerri Chambers, Secretary
Printed Name and Title

BID FORM (LUMP SUM)

PART 1 GENERAL

1.1 Description

The following Bid, for the EE Williamson Trail Utility Relocation project, is hereby made to Utilities Inc. of Florida, hereafter called the Owner. This Bid is submitted by
TRAVERSE GROUP, INC

Name, address, and telephone number of Bidder

1.2 The Undersigned:

A. Acknowledges receipt of:

1. Project Manual and Drawings identified within the Project Manual.

| | | | | |
|-------------|--------|---------------|-------|---------------|
| 2. Addenda: | Number | <u>NA</u> | Dated | <u>NA</u> |
| | Number | <u> </u> | Dated | <u> </u> |
| | Number | <u> </u> | Dated | <u> </u> |
| | Number | <u> </u> | Dated | <u> </u> |

B. Has examined the site and all Bidding Documents and understands that in submitting his Bid, he waives all right to plead any misunderstanding regarding the same.

C. Agrees:

1. To hold this Bid open for 90 calendar days after the bid opening date.

2. To accept the provisions of the Instructions to Bidders regarding disposition of Bid Security.

3. To enter into and execute a contract with the Owner, if awarded on the basis of this Bid, and to furnish a Performance Bond and a Labor and Material Payment Bond in accordance with the Instructions to Bidders.

4. To accomplish the work in accordance with the Contract Documents.

5. To begin work not later than 10 days after the issuance of a Notice to Proceed, unless otherwise provided, and substantially complete the work within **180** calendar days of the date of the Notice to Proceed.

6. To accept the provisions of the Agreement as to liquidated damages in the event of failure to complete the work on time.

1.3 Lump Sum Price

The undersigned will construct this project for the Base Bid Lump Sum Price of \$ FOUR HUNDRED SIXTY NINE THOUSAND ONE HUNDRED THIRTY SEVEN DOLLARS & THIRTY CENTS Dollars (\$ 469,137.30).


1.4 Miscellaneous Requirements and Affirmations

- A. Proposals (Bids) must be on the Bid Form.

- B. I have attached the following required fully executed forms to this Bid:
 - 1. Bid Security complying with the requirements of the Bidding Documents.
 - 2. Trench Safety Statement

1.5 RESPECTFULLY SUBMITTED, signed and sealed this 1 day of JUNE, 2020

TRAVERSE GROUP, INC.
Contractor

 6.1.2020
By (Signature) Date

ALICIA ROEHN CORPORATE SECRETARY
Printed Name and Title


PO BOX 121754
Business Address

CLERMONT FL 34712
City State Zip Code

352.409.6630 877.532.8247
Telephone No. Facsimile No.

AROEHN@TRAVERSE-GROUP.COM
E-Mail Address

ATTEST:

 6.1.2020
By (Signature) Date

ALEX SHAFER MANAGING MEMBER
Printed Name and Title

BID FORM (LUMP SUM)

PART 1 GENERAL

1.1 Description

The following Bid, for the EE Williamson Trail Utility Relocation project, is hereby made to Utilities Inc. of Florida, hereafter called the Owner. This Bid is submitted by

CENTRAL Florida TAPPING

Name, address, and telephone number of Bidder

1.2 The Undersigned:

A. Acknowledges receipt of:

1. Project Manual and Drawings identified within the Project Manual.

2. Addenda: Number _____ Dated _____
 Number _____ Dated _____
 Number _____ Dated _____
 Number _____ Dated _____

B. Has examined the site and all Bidding Documents and understands that in submitting his Bid, he waives all right to plead any misunderstanding regarding the same.

C. Agrees:

1. To hold this Bid open for 90 calendar days after the bid opening date.

2. To accept the provisions of the Instructions to Bidders regarding disposition of Bid Security.

3. To enter into and execute a contract with the Owner, if awarded on the basis of this Bid, and to furnish a Performance Bond and a Labor and Material Payment Bond in accordance with the Instructions to Bidders.

4. To accomplish the work in accordance with the Contract Documents.

5. To begin work not later than 10 days after the issuance of a Notice to Proceed, unless otherwise provided, and substantially complete the work within **180** calendar days of the date of the Notice to Proceed.

6. To accept the provisions of the Agreement as to liquidated damages in the event of failure to complete the work on time.

1.3 Lump Sum Price

The undersigned will construct this project for the Base Bid Lump Sum Price of \$ FOUR HUNDRED TWENTY THREE THOUSAND THREE HUNDRED FIFTY ONE & 00/100 Dollars (\$ 423,351.00).

1.4 Miscellaneous Requirements and Affirmations

- A. Proposals (Bids) must be on the Bid Form.
- B. I have attached the following required fully executed forms to this Bid:
 - 1. Bid Security complying with the requirements of the Bidding Documents.
 - 2. Trench Safety Statement

1.5 RESPECTFULLY SUBMITTED, signed and sealed this 1 day of JUNE 2020

CENTRAL Florida TAPPING
Contractor

Richard E. Bullen, III 6/1/2020
By (Signature) Date

Richard E Bullen, III, PRES.
Printed Name and Title

P.O. Box 521279
Business Address

Longwood FL 32752
City State Zip Code

407-934-9271 407-934-3959
Telephone No. Facsimile No.

Rico@Centralfloridatapping.com
E-Mail Address

ATTEST:

Vinson Gammage
By (Signature) Date

Vinson Gammage Operations Manager
Printed Name and Title



1117 East Robinson St.
Orlando, FL 32801
Phone: 407.425.0452
Fax: 407.648.1036

October 15, 2019

Mr. Bryan Gongre
Regional Manager
Utilities Inc. of Florida (UIF)
200 Weathersfield Ave.
Altamonte Springs, FL 32714

RE: EE Williamson Road Trail Utility Adjustments

Dear Bryan:

We are pleased to submit this proposal to provide professional engineering services associated with the design, permitting, bidding, and limited post design services related to the utility relocations along EE Williamson Road due to the planned Seminole County project known as "EE Williamson Road Trail/Longwood Hills Road Sidewalk". Following review of the County's 90% roadway plans it appears there are conflicts with existing water main and force main within the roadway improvements that require relocation.

This scope of services includes reviewing Seminole County plans, preparing construction plans (cover sheet, notes, plan view, and details) related to utility conflicts and relocations, provide bidding assistance, and limited post design services indicated in the attached spreadsheet. The 100% County roadway plans will be used as a base design file to allow the relocations to match the County sheets for accurate referencing. The Utility's standard notes and details will be incorporated into the plans to ensure the utilities are constructed in accordance with the Utility's standards. Plans will be prepared for review at the 90% and Final completion levels. Further detail for each phase and task is provided in the attached Manpower spreadsheet(s). CPH will obtain a Seminole County Utility Right-of-way permits as well as FDEP permits for relocations of water and wastewater mains. CPH shall provide all clearance documentation to close out project permits.

Post Design Services

CPH will provide limited post design services which include attendance at the Preconstruction Meeting, up to 4 site visits (and/or meetings), RFI's, shop drawings, and record drawings.

Supplementary Services

If authorized in writing by the Owner prior to the rendering of such services, the engineer will furnish or obtain under subcontracts, supplementary services which will be paid for by the Owner.

Additional services due to significant changes in the scope of the project or its design including, but not limited to, changes in size, complexity, character of construction or due to time delays in initiating or completion of the work as described herein.

Preparing to serve as an expert witness for the Owner in any protest, litigation, or other proceeding involving the project.

Additional engineering services required by revisions to regulations (after the date of this contract) as applicable to the Florida Department of Environmental Protection, the St. Johns River Water Management District, or other regulatory agency requirements.



Environmental and geotechnical services are not included in this scope. Additional survey services such as topographic easement acquisitions, sketch and descriptions, utility locates, and other survey tasks not defined herein are not included in this scope of services. Community notification coordination is not included. CPH can provide any level of these services as requested by UIF.

Payment

The engineering design fee for the services, described herein is estimated to be a lump sum payment of \$20,675.00 as detailed in the attached Manpower estimate. Progress invoices will be submitted based on the Engineer's estimate of the percent of work complete at the time of invoicing.

Charges for the services rendered by principals and employees as witnesses in any litigation, hearing or proceeding in accordance with this Contract will be computed at a rate of \$600 per day or any portion thereof.

If this Contract is terminated during prosecution of the services prior to completion of the services, payments to be made on account of that and all prior work under this Contract shall be due and payable, and shall constitute total payment for services rendered. In addition, upon termination, engineer shall be paid for any Supplementary Services authorized and rendered.

If you are in agreement with the terms and fees proposed, please sign on the space provided below and return one (1) copy to us.

If you have any questions please call me.

James R. Morris, Jr., P.E.
Vice President

ACCEPTED BY:
Utilities Inc. of Florida

Date: 11/7/2019