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BellSouth no later than seven (7) calendar days after BellSouth’s Application
Response to U.S. South’s Bona Fide Application, unless BellSouth provides an
Application Response on or before the ten-day response interval set forth in section
2.1, in which case U.S. South must submit its Bona Fide Firm Order to BellSouth
within seventeen (17) calendar days of BellSouth’s receipt of the Bona Fide
Application. If U.S. South fails to submit its Bona Fide Firm Order to BellSouth
within the time frames set forth above, the provisioning intervals set forth in section
6.6 shall apply from the date of receipt of the Bona Fide Firm Order and not from the
date of the Bona Fide Application. If U.S. South fails to submit a Bona Fide Firm
Order within fifteen (15) days of receipt of An Application Response, the Application
will expire.

Bona Fide Firm Order. Except as otherwise provided, in all States that have ordered
provisioning intervals but not addressed Firm Order intervals, the following shall
apply._U.S. South shall indicate its intent to proceed with equipment installation in a
BellSouth Premises by submitting a Physical Expanded Interconnection Firm Order
document (“Firm Order”) to BellSouth. A Firm Order shall be considered Bona Fide
when U.S. South has completed the Application/Inquiry process described in Section
6.2, preceding and has submitted the Firm Order document indicating acceptance of
the Application Response provided by BellSouth. The Bona Fide Firm Order must be
received by BellSouth no later than thirty (30) calendar days after BellSouth’s
Application Response to U.S. South’s Bona Fide Application or the Application will
expire.

Bona Fide Firm Order (Kentucky & Mississippi). U.S. South shall indicate its intent
to proceed with equipment installation in a BellSouth Premises by submitting a
Physical Expanded Interconnection Firm Order document (“Firm Order”) to
BellSouth. A Firm Order shall be considered Bona Fide when U.S. South has
completed the Application/Inquiry process described in Section 6.2, preceding and has
submitted the Firm Order document indicating acceptance of the Application Response
provided by BellSouth. The Bona Fide Firm Order must be received by BellSouth no
later than thirty (30) calendar days (in Mississippi 30 business days) after BellSouth’s
Application Response to U.S. South’s Bona Fide Application or the Application will
expire.

BellSouth will establish a firm order date based upon the date BellSouth is in receipt of
a Bona Fide Firm Order. BellSouth will acknowledge the receipt of U.S. South’s
Bona Fide Firm Order within seven (7) calendar days of receipt indicating that the
Bona Fide Firm Order has been received. A BellSouth response to a Bona Fide Firm
Order will include a Firm Order Confirmation containing the firm order date. No
revisions will be made to a Bona Fide Firm Order.

BellSouth will permit one accompanied site visit to U.S. South’s designated
collocation arrangement location after receipt of the Bona Fide Firm Order without
charge to U.S. South.
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6.5.5 U.S. South must submit to BellSouth the completed Access Control Request Form for
all employees or agents requiring access to the BellSouth Premises a minimum of 30
calendar days prior to the date U.S. South desires access to the Collocation Space.
U.S. South may submit such a request at any time subsequent to BellSouth’s receipt of
the Bona Fide Firm Order. In the event U.S. South desires access to the Collocation
Space after submitting such a request but prior to access being approved, BellSouth
shall permit U.S. South to access the Collocation Space, accompanied by a security
escort at U.S. South’s expense. U.S. South must request escorted access at least
three (3) business days prior to the date such access is desired.

6.6

6.6.1 Construction and Provisioning Interval. In Alabama, North Carolina, and Tennessee,
BellSouth will complete construction for collocation arrangements within a maximum
of 90 calendar days from receipt of an Application or as agreed to by the Parties.
Under extraordinary conditions, BellSouth may elect to renegotiate an alternative
provisioning interval with U.S. South or seek a waiver from this interval from the
Commission. Examples of extraordinary conditions include, but are not limited to,
extended license or permitting intervals; major BellSouth equipment rearrangement or
addition; power plant addition or upgrade; major mechanical addition or upgrade;
major upgrade for ADA compliance; environmental hazard or hazardous materials
abatement; and arrangements for which equipment shipping intervals are extraordinary
in length.

6.6.2 Construction and Provisioning Interval (Florida). BellSouth will complete
construction for collocation arrangements as soon as possible and within a maximum
of 90 calendar days from receipt of a Bona Fide Firm Order or as agreed to by the
Parties. For changes to collocation space after initial space completion, BellSouth will
complete construction for collocation arrangements as soon as possible and within a
maximum of 45 calendar days from receipt of a Bona Fide Firm Order or as agreed to
by the Parties. If BellSouth does not believe that construction will be completed
within the relevant time frame and BellSouth and U.S. South cannot agree upon a
completion date, within 45 calendar days of receipt of the Bona Fide Firm Order for an
initial request, and within 30 calendar days for Augmentations, BellSouth may seek an
extension from the Florida PSC.

6.6.3 Construction and Provisioning Interval (Georgia). BellSouth will use best efforts to
complete construction for caged collocation arrangements under ordinary conditions
as soon as possible and within a maximum of 90 calendar days from receipt of a Bona
Fide Firm Order or as agreed to by the Parties. BellSouth will use best efforts to
complete construction for cageless collocation arrangements under ordinary conditions
as soon as possible and within a maximum of 60 calendar days from receipt of a Bona
Fide Firm Order and 90 calendar days for extraordinary conditions or as agreed to by
the Parties. Ordinary conditions are defined as space available with only minor
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changes to support systems required, such as but not limited to, HVAC, cabling and
the power plant(s). Extraordinary conditions are defined to include but are not limited
to major BellSouth equipment rearrangement or addition; power plant addition or
upgrade; major mechanical addition or upgrade; major upgrade for ADA compliance;
environmental hazard or hazardous materials abatement; and arrangements for which
equipment shipping intervals are extraordinary in length. BellSouth may elect to
renegotiate an alternative provisioning interval with U.S. South or seek a waiver from
this interval from the Commission.

Construction and Provisioning Interval (Louisiana). BellSouth will complete
construction for collocation arrangements under ordinary conditions as soon as
possible and within a maximum of 120 calendar days from receipt of a Bona Fide Firm
Order for an initial request, and within 60 calendar days for an Augmentation, or as
agreed to by the Parties. Ordinary conditions are defined as space available with only
minor changes to support systems required, such as but not limited to, HVAC, cabling
and the power plant(s). BellSouth will complete construction of all other Collocation
Space ("extraordinary conditions") within 180 calendar days of the receipt of a Bona
Fide Firm Order. Examples of extraordinary conditions include but are not limited to,
extended license or permitting intervals; major BellSouth equipment rearrangement or
addition; power plant addition or upgrade; major mechanical addition or upgrade;
major upgrade for ADA compliance; environmental hazard or hazardous materials
abatement; and arrangements for which equipment shipping intervals are extraordinary
in length. BellSouth may elect to renegotiate an alternative provisioning interval with
U.S. South or seek a waiver from this interval from the Commission.

Construction and Provisioning Interval (Mississippi). Excluding the time interval
required to secure the appropriate government licenses and permits, BellSouth will
complete construction for collocation arrangements under ordinary conditions as soon
as possible and within a maximum of 120 calendar days from receipt of a Bona Fide
Firm Order or as agreed to by the Parties. Ordinary conditions are defined as space
available with only minor changes to support systems required, such as but not limited
to, HVAC, cabling and the power plant(s). Excluding the time interval required to
secure the appropriate government licenses and permits, BellSouth will complete
construction of all other Collocation Space ("extraordinary conditions") within 180
calendar days of the receipt of a Bona Fide Firm Order. Examples of extraordinary
conditions include but are not limited to, extended license or permitting intervals;
major BellSouth equipment rearrangement or addition; power plant addition or
upgrade; major mechanical addition or upgrade; major upgrade for ADA compliance;
environmental hazard or hazardous materials abatement; and arrangements for which
equipment shipping intervals are extraordinary in length. BellSouth may elect to
renegotiate an alternative provisioning interval with U.S. South or seek a waiver from
this interval from the Commission.

Construction and Provisioning Interval (Kentucky). Excluding the time interval

required to secure the appropriate government licenses and permits, BellSouth will use
best efforts to complete construction for collocation arrangements under ordinary

Version 3Q00: 11/16/00

283 0f 433



6.6.7

6.7

6.8

6.9

6.10

Attachment 4
Page 23

conditions as soon as possible and within a maximum of 90 calendar days from receipt
of a Bona Fide Firm Order or as agreed to by the Parties. Ordinary conditions are
defined as space available with only minor changes to support systems required, such
as but not limited to, HVAC, cabling and the power plant(s). Excluding the time
interval required to secure the appropriate government licenses and permits, BellSouth
will use best efforts to complete construction of all other Collocation Space
("extraordinary conditions") within 130 calendar days of the receipt of a Bona Fide
Firm Order. Extraordinary conditions are defined to include but are not limited to
major BellSouth equipment rearrangement or addition; power plant addition or
upgrade; major mechanical addition or upgrade; major upgrade for ADA compliance;
environmental hazard or hazardous materials abatement; and arrangements for which
equipment shipping intervals are extraordinary in length. BellSouth may elect to
renegotiate an alternative provisioning interval with U.S. South or seek a waiver from
this interval from the Commission.

Construction and Provisioning Interval (South Carolina). BellSouth will complete the
construction and provisioning activities for cageless and caged collocation
arrangements as soon as possible, but no later than 90 calendar days from receipt of a
bona fide firm order. BellSouth may elect to renegotiate an alternative provisioning
interval with U.S. South or seek a waiver from this interval from the Commission.

Joint Planning. Joint planning between BellSouth and U.S. South will commence
within a maximum of twenty (20) calendar days from BellSouth's receipt of a Bona
Fide Firm Order. BellSouth will provide the preliminary design of the Collocation
Space and the equipment configuration requirements as reflected in the Bona Fide
Application and affirmed in the Bona Fide Firm Order. The Collocation Space
completion time period will be provided to U.S. South during joint planning.

Permits. Each Party or its agents will diligently pursue filing for the permits required
for the scope of work to be performed by that Party or its agents within ten (10)
calendar days of the completion of finalized construction designs and specifications.

Acceptance Walk Through. U.S. South will contact BellSouth within seven (7) days
of collocation space being ready to schedule an acceptance walk through of each
Collocation Space requested from BellSouth by U.S. South. BellSouth will correct
any deviations to U.S. South’s original or jointly amended requirements within seven
(7) calendar days after the walk through, unless the Parties jointly agree upon a
different time frame.

Use of BellSouth Certified Supplier. U.S. South shall select a supplier which has been
approved as a BellSouth Certified Supplier to perform all engineering and installfation
work. U.S. South and U.S. South’s BellSouth Certified Supplier must follow and
comply with all BellSouth requirements outlined in BellSouth’s TR 73503, TR 73519,
TR 73572, and TR 73564. In some cases, U.S. South must select separate BellSouth
Certified Suppliers for transmission equipment, switching equipment and power
equipment. BellSouth shall provide U.S. South with a list of BellSouth Certified
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Suppliers upon request. The BellSouth Certified Supplier(s) shall be responsible for
installing U.S. South's equipment and components, extending power cabling to the
BellSouth power distribution frame, performing operational tests after installation is
complete, and notifying BellSouth's equipment engineers and U.S. South upon
successful completion of installation, etc. The BellSouth Certified Supplier shall bill
U.S. South directly for all work performed for U.S. South pursuant to this Attachment
and BellSouth shall have no liability for nor responsibility to pay such charges imposed
by the BellSouth Certified Supplier. BellSouth shall consider certifying U.S. South or
any supplier proposed by U.S. South. All work performed by or for U.S. South shall
conform to generally accepted industry guidelines and standards.

Alarm and Monitoring. BellSouth shall place environmental alarms in the Premises for
the protection of BellSouth equipment and facilities. U.S. South shall be responsible
for placement, monitoring and removal of environmental and equipment alarms used to
service U.S. South’s Collocation Space. Upon request, BellSouth will provide U.S.
South with applicable tariffed service(s) to facilitate remote monitoring of collocated
equipment by U.S. South. Both Parties shall use best efforts to notify the other of any
verified environmental hazard known to that Party.

Basic Telephone Service. Upon request of U.S. South, BellSouth will provide basic
telephone service to the Collocation Space under the rates, terms and conditions of the -
current tariff offering for the service requested.

Virtual to Physical Collocation Relocation. In the event physical Collocation Space
was previously denied at a location due to technical reasons or space limitations, and
that physical Collocation Space has subsequently become available, U.S. South may
relocate its virtual collocation arrangements to physical collocation arrangements and
pay the appropriate non-recurring fees for physical collocation and for the
rearrangement or reconfiguration of services terminated in the virtual collocation
arrangement, as outlined in the appropriate BellSouth tariffs. In the event that
BellSouth knows when additional space for physical collocation may become available
at the location requested by U.S. South, such information will be provided to U.S.
South in BellSouth’s written denial of physical collocation. To the extent that (1)
physical Collocation Space becomes available to U.S. South within 180 calendar days
of BellSouth’s written denial of U.S. South’s request for physical collocation, (i1)
BellSouth had knowledge that the space was going to become available, and (iii) U.S.
South was not informed in the written denial that physical Collocation Space would
become available within such 180 calendar days, then U.S. South may transition its
virtual collocation arrangement to a physical collocation arrangement and will receive
a credit for any nonrecurring charges previously paid for such virtual collocation. U.S.
South must arrange with a BellSouth Certified Supplier for the relocation of
equipment from its virtual Collocation Space to its physical Collocation Space and will
bear the cost of such relocation.

Cancellation. If, at anytime prior to space acceptance, U.S. South cancels its order for -
the Collocation Space(s), U.S. South will reimburse BellSouth in the following
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manner: BellSouth will ascertain how far preparation work has progressed. U.S.
South will be billed the applicable non recurring rate for any and all work processes for
which work has begun.

Licenses. U.S. South, at its own expense, will be solely responsible for obtaining from
governmental authorities, and any other appropriate agency, entity, or person, all
rights, privileges, and licenses necessary or required to operate as a provider of
telecommunications services to the public or to occupy the Collocation Space.

Environmental Compliance. The Parties agree to utilize and adhere to the
Environmental Hazard Guidelines identified as Exhibit B attached hereto.

Rates and Charges

BellSouth shall assess an Application Fee via a service order which shall be issued at
the time BellSouth responds that space is available pursuant to section 2.1. Payment
of said Application Fee will be due as dictated by U.S. South’s current billing cycle
and is non-refundable.

Space Preparation. Space preparation fees consist of a nonrecurring charge for Firm
Order Processing and monthly recurring charges for Central Office Modifications,
assessed per arrangement, per square foot, and Common Systems Modifications,
assessed per arrangement, per square foot for cageless and per cage for caged
collocation. U.S. South shall remit payment of the nonrecurring Firm Order
Processing Fee coincident with submission of a Bona Fide Firm Order. The recurring
charges for space preparation apply beginning on the date on which BellSouth releases
the Collocation Space for occupancy or on the date U.S. South first occupies the
Collocation Space, whichever is sooner. The charges recover the costs associated
with preparing the Collocation Space, which includes survey, engineering of the
Collocation Space, design and modification costs for network, building and support
systems. In the event U.S. South opts for cageless space, the space preparation fees
will be assessed based on the total floor space dedicated to U.S. South as prescribed in
Section 7.7.

Space Preparation Fee in Florida. Space preparation fees include a nonrecurring
charge for Firm Order Processing and monthly recurring charges for Central Office
Modifications, assessed per arrangement, per square foot, and Common Systems
Modifications, assessed per arrangement, per square foot for cageless and per cage for
caged collocation. U.S. South shall remit payment of the nonrecurring Firm Order
Processing Fee coincident with submission of a Bona Fide Firm Order. The recurring
charges for space preparation apply beginning on the date on which BellSouth releases
the Collocation Space for occupancy or on the date U.S. South first occupies the
Collocation Space, whichever is sooner. The charges recover the costs associated
with preparing the Collocation Space, which includes survey, engineering of the
Collocation Space, design and modification costs for network, building and support
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systems. In the event U.S. South opts for cageless space, space preparation fees will
be assessed based on the total floor space dedicated to U.S. South as prescribed in
Section 7.7

Space Preparation Fee in Georgia. In Georgia, the Space Preparation Fee is a one-
time fee, assessed per arrangement, per location. It recovers a portion of costs
associated with preparing the Collocation Space, which includes survey, engineering of
the Collocation Space, design and modification costs for network, power, building and
support systems. This is a set fee of $100 per square foot as established by the
Georgia Public Service Commission Order in Docket No. 7061-U. In the event U.S.
South opts for non-enclosed space, the space preparation fee will be assessed based on
the total floor space dedicated to U.S. South as prescribed in Section 7.7.

Space Preparation Fee in North Carolina. In North Carolina, space preparation fees
consist of monthly recurring charges for Central Office Modifications, assessed per
arrangement, per square foot; Common Systems Modifications, assessed per
arrangement, per square foot for cageless and per cage for caged collocation; and
Power, assessed per the nominal 48V DC ampere requirements specified by U.S.
South on the Bona Fide Application. The space preparation charges apply beginning
on the date on which BellSouth releases the Collocation Space for occupancy or on
the date U.S. South first occupies the Collocation Space, whichever is sooner. The
charges recover the costs associated with preparing the Collocation Space, which
includes survey, engineering of the Collocation Space, design and modification costs
for network, building and support systems. In the event U.S. South opts for cageless
space, the space preparation fees will be assessed based on the total floor space
dedicated to U.S. South as described in Section 7.7.

Cable Installation. Cable Installation Fee(s) are assessed per entrance cable placed.

Floor Space. The Floor Space Charge includes reasonable charges for lighting,
HVAGC, and other allocated expenses associated with maintenance of the Premises but
does not recover any power-related costs incurred by BellSouth. When the
Collocation Space is enclosed, U.S. South shall pay floor space charges based upon
the number of square feet so enclosed. When the Collocation Space is not enclosed,
U.S. South shall pay floor space charges based upon the following floor space
calculation: [(depth of the equipment lineup in which the rack is placed) + (0.5 x
maintenance aisle depth) + (0.5 x wiring aisle depth)] X (width of rack and spacers).
For purposes of this calculation, the depth of the equipment lineup shall consider the
footprint of equipment racks plus any equipment overhang. BellSouth will assign
unenclosed Collocation Space in conventional equipment rack lineups where feasible.
In the event U.S. South’s collocated equipment requires special cable racking, isolated
grounding or other treatment which prevents placement within conventional
equipment rack lineups, U.S. South shall be required to request an amount of floor
space sufficient to accommodate the total equipment arrangement. Floor space
charges are due beginning with the date on which BellSouth releases the Collocation

Version 3Q00: 11/16/00

287 of 433



7.8

7.8.1

7.8.2

7.8.3

Attachment 4
Page 27

Space for occupancy or on the date U.S. South first occupies the Collocation Space,
whichever is sooner.

Power. BellSouth shall make available —48 Volt (-48V) DC power for U.S. South’s
Collocation Space at a BellSouth Power Board or BellSouth Battery Distribution Fuse
Bay (“BDFB”) at U.S. South’s option within the Premises.

Recurring charges for -48V DC power will be assessed per ampere per month based
upon the BellSouth Certified Supplier engineered and installed power feed fused
ampere capacity. Rates include redundant feeder fuse positions (A&B) and common
cable rack to U.S. South’s equipment or space enclosure. When obtaining power from
a BDFB, fuses and power cables (A&B) must be engineered (sized), and installed by
U.S. South’s BellSouth Certified Supplier. When obtaining power from a BellSouth
power board, power cables (A&B) must be engineered (sized), and installed by U.S.
South’s BellSouth Certified power Supplier. U.S. South is responsible for contracting
with a BellSouth Certified Supplier for power distribution feeder cable runs from a
BellSouth BDFB or power board to U.S. South’s equipment. Determination of the
BellSouth BDFB or BellSouth power board as the power source will be made at
BellSouth’s sole, but reasonable, discretion. The BellSouth Certified Supplier
contracted by U.S. South must provide BellSouth a copy of the engineering power
specification prior to the day on which U.S. South’s equipment becomes operational
(“Commencement Date”). BellSouth will provide the common power feeder cable
support structure between the BellSouth BDFB or power board and U.S. South’s
arrangement area. U.S. South shall contract with a BellSouth Certified Supplier who
will be responsible for the following: dedicated power cable support structure within
U.S. South’s arrangement; power cable feeds; terminations of cable. Any terminations
at a BellSouth power board must be performed by a BellSouth Certified power
Supplier. U.S. South shall comply with all applicable National Electric Code (NEC),
BellSouth TR73503, Telcordia (BellCore) and ANSI Standards regarding power
cabling.

If BellSouth has not previously invested in power plant capacity for collocation at a
specific site, U.S. South has the option to add its own dedicated power plant;
provided, however, that such work shall be performed by a BellSouth Certified
Supplier who shall comply with BellSouth’s guidelines and specifications. Where the
addition of U.S. South’s dedicated power plant results in construction of a new power
plant room, upon termination of U.S. South’s right to occupy collocation space at
such site, U.S. South shall have the right to remove its equipment from the power
plant room, but shall otherwise leave the room intact.

If U.S. South elects to install its own DC Power Plant, BellSouth shall provide AC
power to feed U.S. South’s DC Power Plant. Charges for AC power will be assessed
per breaker ampere per month. Rates include the provision of commercial and standby
AC power. When obtaining power from a BellSouth service panel, protection devices
and power cables must be engineered (sized), and installed by U.S. South’s BellSouth
Certified Supplier except that BellSouth shall engineer and install protection devices
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and power cables for Adjacent Collocation. U.S. South’s BellSouth Certified Supplier
must also provide a copy of the engineering power specification prior to the
Commencement Date. Charges for AC power shall be assessed pursuant to the rates
specified in Exhibit A. AC power voltage and phase ratings shall be determined on a
per location basis. At U.S. South’s option, U.S. South may arrange for AC power in
an Adjacent Collocation arrangement from a retail provider of electrical power.

Security Escort. A security escort will be required whenever U.S. South or its
approved agent desires access to the entrance manhole or must have access to the
Premises after the one accompanied site visit allowed pursuant to Section 6.6.2 prior
to completing BellSouth’s Security Training requirements and/or prior to Space
Acceptance. Rates for a security escort are assessed according to the schedule
appended hereto as Exhibit A beginning with the scheduled escort time. BellSouth
will wait for one-half (1/2) hour after the scheduled time for such an escort and U.S.
South shall pay for such half-hour charges in the event U.S. South fails to show up.

Cable Record charges. These charges apply for work required to build cable records
in company systems. The VG/DSO0 per cable record charge is for a maximum of 3600
records. The Fiber cable record charge is for a maximum of 99 records.

Rate “True-Up”. The Parties agree that the prices reflected as interim herein shall be
“trued-up” (up or down) based on final prices either determined by further agreement
or by an effective order, in a proceeding involving BellSouth before the regulatory
authority for the state in which the services are being performed or any other body
having jurisdiction over this Agreement (hereinafter “Commission”). Under the “true-
up” process, the interim price for each service shall be multiplied by the volume of that
service purchased to arrive at the total interim amount paid for that service (“Total
Interim Price™). The final price for that service shall be multiplied by the volume
purchased to arrive at the total final amount due (“Total Final Price”). The Total
Interim Price shall be compared with the Total Final Price. If the Total Final Price is
more than the Total Interim Price, U.S. South shall pay the difference to BellSouth. If
the Total Final Price is less than the Total Interim Price, BellSouth shall pay the
difference to U.S. South. Each Party shall keep its own records upon which a “true-
up” can be based and any final payment from one Party to the other shall be in an
amount agreed upon by the Parties based on such records. In the event of any
disagreement as between the records or the Parties regarding the amount of such
“true-up,” the Parties agree that the Commission shall be called upon to resolve such
differences.

Other. If no rate is identified in the contract, the rate for the specific service or-
function will be negotiated by the Parties upon request by either Party. Payment of all
other charges under this Attachment shall be due as dictated by U.S. South’s current
billing cycle. U.S. South will pay a late payment charge as specified in the current
State Tariff.
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Insurance

U.S. South shall, at its sole cost and expense, procure, maintain, and keep in force
insurance as specified in this Section 8 and underwritten by insurance companies
licensed to do business in the states applicable under this Attachment and having a
Best’s Insurance Rating of A-.

U.S. South shall maintain the following specific coverage:

Commercial General Liability coverage in the amount of ten million dollars
($10,000,000.00) or a combination of Commercial General Liability and
Excess/Umbrella coverage totaling not less than ten million dollars ($10,000,000.00).
BellSouth shall be named as an Additional Insured on the Commercial General
Liability policy as specified herein.

Statutory Workers Compensation coverage and Employers Liability coverage in the
amount of one hundred thousand dollars ($100,000.00) each accident, one hundred
thousand dollars ($100,000.00) each employee by disease, and five hundred thousand
dollars ($500,000.00) policy limit by disease.

All Risk Property coverage on a full replacement cost basis insuring all of U.S. South’s '
real and personal property situated on or within BellSouth’s Central Office location(s).

U.S. South may elect to purchase business interruption and contingent business
interruption insurance, having been advised that BellSouth assumes no liability for loss
of profit or revenues should an interruption of service occur.

The limits set forth in Section 8.2 above may be increased by BellSouth from time to
time during the term of this Attachment upon thirty (30) days notice to U.S. South to
at least such minimum limits as shall then be customary with respect to comparable
occupancy of BellSouth structures.

All policies purchased by U.S. South shall be deemed to be primary and not
contributing to or in excess of any similar coverage purchased by BellSouth. All
insurance must be in effect on or before the date equipment is delivered to BellSouth's
Premises and shall remain in effect for the term of this Attachment or until all U.S.
South's property has been removed from BellSouth's Premises, whichever period is
longer. IfU.S. South fails to maintain required coverage, BellSouth may pay the
premiums thereon and seek reimbursement of same from U.S. South.

U.S. South shall submit certificates of insurance reflecting the coverage required
pursuant to this Section a minimum of ten (10) business days prior to the
commencement of any work in the Collocation Space. Failure to meet this interval
may result in construction and equipment installation delays. U.S. South shall arrange
for BellSouth to receive thirty (30) business days’ advance notice of cancellation from
U.S. South's insurance company. U.S. South shall forward a certificate of insurance
and notice of cancellation/non-renewal to BellSouth at the following address:

Version 3Q00: 11/16/00

290 of 433



8.6

8.7

8.8

8.9

9.1

Attachment 4
Page 30

BellSouth Telecommunications, Inc.
Attn.: Risk Management Coordinator
17HS3 BellSouth Center

675 W. Peachtree Street

Atlanta, Georgia 30375

U.S. South must conform to recommendations made by BellSouth's fire insurance
company to the extent BellSouth has agreed to, or shall hereafter agree to, such
recommendations.

Self-Insurance. If U.S. South’s net worth exceeds five hundred million dollars
($500,000,000), U.S. South may elect to request self-insurance status in lieu of
obtaining any of the insurance required in Sections 8.2.1 and 8.2.2. U.S. South shall
provide audited financial statements to BellSouth thirty (30) days prior to the
commencement of any work in the Collocation Space. BellSouth shall then review
such audited financial statements and respond in writing to U.S. South in the event
that self-insurance status is not granted to U.S. South. If BellSouth approves U.S.
South for self-insurance, U.S. South shall annually furnish to BellSouth, and keep
current, evidence of such net worth that is attested to by one of U.S. South’s
corporate officers. The ability to self-insure shall continue so long as the U.S. South
meets all of the requirements of this Section. If the U.S. South subsequently no longer '
satisfies this Section, U.S. South is required to purchase insurance as indicated by
Sections 8.2.1 and 8.2.2.

The net worth requirements set forth in Section 8.7 may be increased by BellSouth
from time to time during the term of this Attachment upon thirty (30) days’ notice to
U.S. South to at least such minimum limits as shall then be customary with respect to
comparable occupancy of BellSouth structures.

Failure to comply with the provisions of this Section will be deemed a material breach
of this Attachment.

Mechanics Liens

If any mechanics lien or other liens shall be filed against property of either Party
(BellSouth or U.S. South), or any improvement thereon by reason of or arising out of
any labor or materials furnished or alleged to have been furnished or to be furnished to
or for the other Party or by reason of any changes, or additions to said property made
at the request or under the direction of the other Party, the other Party directing or
requesting those changes shall, within thirty (30) business days after receipt of written
notice from the Party against whose property said lien has been filed, either pay such
lien or cause the same to be bonded off the affected property in the manner provided
by law. The Party causing said lien to be placed against the property of the other shall
also defend, at its sole cost and expense, on behalf of the other, any action, suit or
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proceeding which may be brought for the enforcement of such liens and shall pay any
damage and discharge any judgment entered thereon.

Inspections

BellSouth may conduct an inspection of U.S. South’s equipment and facilities in the
Collocation Space(s) prior to the activation of facilities between U.S. South's
equipment and equipment of BellSouth. BellSouth may conduct an inspection if U.S.
South adds equipment and may otherwise conduct routine inspections at reasonable
intervals mutually agreed upon by the Parties. BellSouth shall provide U.S. South
with a minimum of forty-eight (48) hours or two (2) business days, whichever is
greater, advance notice of all such inspections. All costs of such inspection shall be
borne by BellSouth.

Security and Safety Requirements

The security and safety requirements set forth in this section are as stringent as the
security requirements BellSouth maintains at its own premises either for their own
employees or for authorized contractors. Only BellSouth employees, BellSouth
Certified Contractors and authorized employees, authorized Guests, pursuant to
Section 3.4, preceeding, or authorized agents of U.S. South will be permitted in the
BellSouth Premises. U.S. South shall provide its employees and agents with picture
identification which must be worn and visible at all times while in the Collocation
Space or other areas in or around the Premises. The photo Identification card shall
bear, at a minimum, the employee’s name and photo, and the U.S. South name.
BellSouth reserves the right to remove from its premises any employee of U.S. South
not possessing identification issued by U.S. South or who have violated any of
BellSouth’s policies as outlined in the CLEC Security Training documents. U.S.
South shall hold BellSouth harmless for any damages resulting from such removal of
its personnel from BellSouth premises. U.S. South shall be solely responsible for

ensuring that any Guest of U.S. South is in compliance with all subsections of this
Section 11.

U.S. South will be required, at its own expense, to conduct a statewide investigation
of criminal history records for each U.S. South employee being considered for work
on the BellSouth Premises, for the states/counties where the U.S. South employee has
worked and lived for the past five years. Where state law does not permit statewide
collection or reporting, an investigation of the applicable counties is acceptable. U.S.
South shall not be required to perform this investigation if an affiliated company of
U.S. South has performed an investigation of the U.S. South employee seeking access,
if such investigation meets the criteria set forth above. This requirement will not apply
if U.S. South has performed a pre-employment statewide investigation of criminal
history records, or where state law does not permit an investigation of the applicable
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counties for the U.S. South employee seeking access, for the states/counties where the
U.S. South employee has worked and lived for the past five years.

U.S. South will be required to administer to their personnel assigned to the BellSouth

Premises security training either provided by BellSouth, or meeting criteria defined by
BellSouth.

U.S. South shall not assign to the BellSouth Premises any personnel with records of
felony criminal convictions. U.S. South shall not assign to the BellSouth Premises any
personnel with records of misdemeanor convictions, except for misdemeanor traffic
violations, without advising BellSouth of the nature and gravity of the offense(s).
BellSouth reserves the right to refuse building access to any U.S. South personnel who
have been identified to have misdemeanor criminal convictions. Notwithstanding the
foregoing, in the event that U.S. South chooses not to advise BellSouth of the nature
and gravity of any misdemeanor conviction, U.S. South may, in the alternative, certify
to BellSouth that it shall not assign to the BellSouth Premises any personnel with
records of misdemeanor convictions (other than misdemeanor traffic violations).

U.S. South shall not knowingly assign to the BellSouth Premises any individual who
was a former employee of BellSouth and whose employment with BellSouth was
terminated for a criminal offense whether or not BellSouth sought prosecution of the
individual for the criminal offense.

U.S. South shall not knowingly assign to the BellSouth Premises any individual who
was a former contractor of BellSouth and whose access to a BellSouth Premises was
revoked due to commission of a criminal offense whether or not BellSouth sought
prosecution of the individual for the criminal offense.

For each U.S. South employee requiring access to a BellSouth Premises pursuant to
this Attachment, U.S. South shall furnish BellSouth, prior to an employee gaining such
access, a certification that the aforementioned background check and security training
were completed. The certification will contain a statement that no felony convictions
were found and certifying that the security training was completed by the employee. If
the employee’s criminal history includes misdemeanor convictions, U.S. South will
disclose the nature of the convictions to BellSouth at that time. In the alternative,

U.S. South may certify to BellSouth that it shall not assign to the BellSouth Premises
any personnel with records of misdemeanor convictions other than misdemeanor

traffic violations.

At BellSouth’s request, U.S. South shall promptly remove from BellSouth’s Premises
any employee of U.S. South BellSouth does not wish to grant access to its premises 1)
pursuant to any investigation conducted by BellSouth or 2) prior to the initiation of an
investigation in the event that an employee of U.S. South is found interfering with the
property or personnel of BellSouth or another CLEC, provided that an investigation
shall promptly be commenced by BellSouth.
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11.2 Notification to BellSouth. BellSouth reserves the right to interview U.S. South’s
employees, agents, or contractors in the event of wrongdoing in or around BellSouth’s
property or involving BellSouth’s or another CLEC’s property or personnel, provided
that BellSouth shall provide reasonable notice to U.S. South’s Security contact of such
interview. U.S. South and its contractors shall reasonably cooperate with BellSouth’s
investigation into allegations of wrongdoing or criminal conduct committed by,
witnessed by, or involving U.S. South’s employees, agents, or contractors.
Additionally, BellSouth reserves the right to bill U.S. South for all reasonable costs
associated with investigations involving its employees, agents, or contractors if it is
established and mutually agreed in good faith that U.S. South’s employees, agents, or
contractors are responsible for the alleged act. BellSouth shall bill U.S. South for
BellSouth property which is stolen or damaged where an investigation determines the
culpability of U.S. South’s employees, agents, or contractors and where U.S. South
agrees, in good faith, with the results of such investigation. U.S. South shall notify
BellSouth in writing immediately in the event that the CLEC discovers one of its
employees already working on the BellSouth premises is a possible security risk.

Upon request of the other Party, the Party who is the employer shall discipline
consistent with its employment practices, up to and including removal from BellSouth
Premises, any employee found to have violated the security and safety requirements of
this section. U.S. South shall hold BellSouth harmless for any damages resulting from -
such removal of its personnel from BellSouth premises.

11.3 Use of Supplies. Unauthorized use of telecommunications equipment or supplies by
either Party, whether or not used routinely to provide telephone service (e.g. plug-in
cards,) will be strictly prohibited and handled appropriately. Costs associated with
such unauthorized use may be charged to the offending Party, as may be all associated
investigative costs.

11.4 Use of Official Lines. Except for non-toll calls necessary in the performance of their
work, neither Party shall use the telephones of the other Party on the BellSouth
Premises. Charges for unauthorized telephone calls may be charged to the offending
Party, as may be all associated investigative costs.

11.5 Accountability. Full compliance with the Security requirements of this section shall in
no way limit the accountability of either Party to the other for the improper actions of

its employees.
12. Destruction of Collocation Space
12.1 In the event a Collocation Space is wholly or partially damaged by fire, windstorm,

tornado, flood or by similar causes to such an extent as to be rendered wholly
unsuitable for U.S. South’s permitted use hereunder, then either Party may elect within
ten (10) business days after such damage, to terminate occupancy of the damaged
Collocation Space, and if either Party shall so elect, by giving the other written notice
of termination, both Parties shall stand released of and from further Liability under the

Version 3Q00: 11/16/00

294 of 433



13.

13.1

Attachment 4
Page 34

terms hereof. If the Collocation Space shall suffer only minor damage and shall not be
rendered wholly unsuitable for U.S. South's permitted use, or is damaged and the
option to terminate is not exercised by either Party, BellSouth covenants and agrees to
proceed promptly without expense to U.S. South, except for improvements not the
property of BellSouth, to repair the damage. BellSouth shall have a reasonable time
within which to rebuild or make any repairs, and such rebuilding and repairing shall be
subject to delays caused by storms, shortages of labor and materials, government
regulations, strikes, walkouts, and causes beyond the control of BellSouth, which
causes shall not be construed as limiting factors, but as exemplary only. U.S. South
may, at its own expense, accelerate the rebuild of its collocated space and equipment
provided however that a BellSouth Certified Contractor is used and the necessary
space preparation has been completed. Rebuild of equipment must be performed by a
BellSouth Certified Vendor. If U.S. South's acceleration of the project increases the
cost of the project, then those additional charges will be incurred by U.S. South.
Where allowed and where practical, U.S. South may erect a temporary facility while
BellSouth rebuilds or makes repairs. In all cases where the Collocation Space shall be
rebuilt or repaired, U.S. South shall be entitled to an equitable abatement of rent and
other charges, depending upon the unsuitability of the Collocation Space for U.S.
South's permitted use, until such Collocation Space is fully repaired and restored and
U.S. South's equipment installed therein (but in no event later than thirty (30) business -
days after the Collocation Space is fully repaired and restored). Where U.S. South has
placed an Adjacent Arrangement pursuant to Section 3.5, U.S. South shall have the
sole responsibility to repair or replace said Adjacent Arrangement provided herein.
Pursuant to this section, BellSouth will restore the associated services to the Adjacent
Arrangement.

Eminent Domain

If the whole of a Collocation Space or Adjacent Arrangement shall be taken by any
public authority under the power of eminent domain, then this Attachment shall
terminate with respect to such Collocation Space or Adjacent Arrangement as of the
day possession shall be taken by such public authority and rent and other charges for
the Collocation Space or Adjacent Arrangement shall be paid up to that day with
proportionate refund by BellSouth of such rent and charges as may have been paid in
advance for a period subsequent to the date of the taking. If any part of the
Collocation Space or Adjacent Arrangement shall be taken under eminent domain,
BellSouth and U.S. South shall each have the right to terminate this Attachment with
respect to such Collocation Space or Adjacent Arrangement and declare the same null
and void, by written notice of such intention to the other Party within ten (10) business
days after such taking.
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14. Nonexclusivity

14.1 U.S. South understands that this Attachment is not exclusive and that BellSouth may
enter into similar agreements with other Parties. Assignment of space pursuant to all
such agreements shall be determined by space availability and made on a first come,
first served basis.
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uUsocC Rate Element Description Unit Recurring Rate | Non-Recurring
(RC) Rate (NRC)
PE1BA | Application Fee Per request NA $3,760.00
PE1CA | Subsequent Application Fee Per request NA $3,134.00
Minimum
Space Preparation Fees
PE1SJ | Firm Order Processing* $1,211.00
PE1SK | Central Office Modifications* Per sq. ft. $2.24
PE1SL | Common Systems Per sq. ft. $3.01
Modifications — Cageless*
PE1SM | Common Systems Per cage $102.16
Modifications - Caged*
Space Enclosure (100 sq. ft.
minimum)
PE1BW | Welded Wire-mesh Per first 100 sq. ft. $178.65 NA
PE1C Welded Wire-mesh Per add’l 50 sq. ft. $17.52 NA
W
PE1PJ | Floor Space Per sq. ft. $3.68 NA
PE1BD [ Cable Installation Per cable NA $1,751.00
PE1PM | Cable Support Structure Per entrance $19.67 NA
cable
Power
PE1PL | -48V DC Power* Per amp $9.00 NA
PE1FB | 120V AC Power single phase* | Per breaker amp $5.63 -
PE1FD [ 240V AC Power single phase* | Per breaker amp $11.26
PE1FE | 120V AC Power three phase* Per breaker amp $16.89
PE1FG | 277 AC Power three phase* Per breaker amp $38.99
Cross Connects Per cross connect First/Add’l
PE1P2 | 2-wire $.031| $33.68/$31.79
PE1P4 | 4-wire $.062 | $33.63/$31.67
PE1Pt1 | DS-1 $1.28 | $52.93/$39.87
PE1P3 | DS-3 $16.27 | $51.99/$38.59
PE1F2 | 2-fiber $3.23 | $52.00/$38.60
PE1F4 | 4-fiber $5.73 | $64.54/$51.14
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ALABAMA (continued)
usocC Rate Element Description Unit Recurring Rate | Non-Recurring
(RC) Rate (NRC)

PE1AX | Security Access System Per central office $52.27

Security System*
PE1A1 | New Access Card Activation* Per card $.059 $55.57
PE1AA | Administrative change, existing | Per card $15.58

card*
PEIAR | Replace lost or stolen card” Per card $45.56
PEIAK | Initial Key Per key NA $26.19
PE1AL | Replace lost or stolen key Per key NA $26.19
PE1SR | Space Availability Report* Per premises $2,150.00

requested

POT Bay Arrangements Per cross connect

Prior to 6/1/99
PE1PE | 2-Wire Cross-Connect $0.08 NA
PE1PF | 4-Wire Cross-Connect $0.17 NA
PE1PG | DS1 Cross-Connect $0.69 . NA
PE1PH | DS3 Cross-Connect $4.74 NA
PE1B2 | 2-Fiber Cross-Connect $32.02 NA
PE1B4 | 4-Fiber Cross-Connect $40.48 NA

Cable Records’ Note 2

Initial/Subsequent

PE1CR | Cable Records Per request NA $1708/$1166
PE1CD | VG/DSO0 Cable Per cable record NA | $923.51/$923.51
PE1CO | VG/DSO0 Cable Per each 100 pair NA $18.02/$18.02
PE1Ct | DSt Per T1TIE NA $8.44/$8.44
PE1C3 | DS3 Per T3TIE NA $29.53/$29.53
PE1CB | Fiber Cable Per cable record NA | $278.95/$278.95
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ALABAMA (continued)
usocC Rate Element Description Unit Recurring Rate | Non-Recurring
(RC) Rate (NRC)
Security Escort Per half hr/add'l
half hr
PE1BT | Basic Time NA | $33.85/$21.45
PE10T | Overtime NA | $44.09/$27.71
PE1PT | Premium Time NA | $54.33/$33.96

Note(s):

N/A refers to rate elements which do not have a negotiated rate.
Note1: Cable records charges apply for work required to build cable records in company
systems. The VG/DSO0 per cable record charge is for a maximum of 3600 records. The

Fiber cable record charge is for a maximum of 99 records.

Note 2: The initial charge applies when the cables are first installed and mventoned. The
subsequent charge applies when additional cables are installed and inventoried at the

same location.
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EXHIBIT A: BELLSOUTH/U.S. South RATES - FLORIDA
PHYSICAL COLLOCATION
usocC Rate Element Description Unit Recurring Rate | Non-Recurring
(RC) Rate (NRC)
PE1BA | Application Fee Per request $3,791.00
PE1CA | Subsequent Application Fee Per request NA $3,160.00
Space Preparation Fees
PE1SJ | Firm Order Processing $1,211.00
PE1SK | Central Office Modifications Per sq. ft. $2.58
PE1SL | Common Systems Per sq. ft. $2.96
Moadifications — Cageless
PE1SM | Common Systems Per cage $100.66
Modifications — Caged
Space Enclosure (100 sq. ft.
minimum)
PE1BW | Wire Cage Per first 100 sq. ft. $205.93 NA
PE1C | Wire Cage Per add’l 50 sq. ft. $20.20 NA
W
PE1PJ | Floor Space Per sq. ft. $6.57 NA
PE1BD | Cable Installation Per cable $1,826.00
PE1PM | Cable Support Structure $21.66 NA
Power
PE1PL | -48V DC Power Per amp $8.86 NA
PE1FB | 120V AC Power single phase Per breaker amp $5.62 -
PE1FD | 240V AC Power single phase Per breaker amp $11.26 -
PE1FE | 120V AC Power three phase Per breaker amp $16.88 -
PEIFG | 277 AC Power three phase Per breaker amp $38.98 -
Cross Connects First/Add'l
2-wire Per cross connect $.074 | $34.53/$32.51
4-wire Per cross connect $.148 | $34.54/$32.53
DSH1 Per cross connect $1.29 ( $54.15/$40.94
DS3 Per cross connect $17.48 | $53.28/$39.65
2-fiber Per cross connect $2.96 | $53.28/$39.66
4-fiber Per cross connect $5.66 | $66.08/$52.47
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FLORIDA (continued)
usocC Rate Element Description Unit Recurring Rate | Non-Recurring
(RC) Rate (NRC)

PE1AX | Security Access System Per premises $89.48

Security System
PE1A1 | New Access Card Activation Per card $.06 $56.03
PE1AA | Administrative change, existing | Per card $15.71

card
PE1AR | Replace lost or stolen card Per card $45.93
PEIAK | Initial Kev Per kev NA $26.41
PE1AL | Replace lost or stolen key Per key NA $26.41
PE1SR | Space Availability Report Per premises $2,168.00

requested
POT Bay (Note 1) NA NA
Cable Records® Note 3
initial/subsequent

PE1CR | Cable Records Per request NA $1709/$1166
PE1CD | VG/DSO0 Cable Per cable record NA | $923.86/$923.86
PE1CO | VG/DSO0 Cable Per each 100 pair NA $18.03/$18.03
PE1C1 | DSt Per T1TIE NA $8.44/$8.44
PE1C3 | DS3 Per T3TIE NA $29.54/$29.54
PE1CB | Fiber Cable Per cable record NA | $279.05/$279.05

Security Escort Per % hour
PE1BQ | Basic Time NA $10.89
PE10Q | Overtime NA $13.64
PE1PQ | Premium Time NA $16.40
Note(s):

N/A refers to rate elements which do not have a negotiated rate.
(1) POT Bays: BellSouth’s Florida specific rates were established in the Florida Public
Service Commission Docket No. 960833. The Commission did not set permanent
rates for POT Bays, given the assumption by the Parties to the Proceeding that they
will always provide their own POT Bays. It will be necessary for U.S. South to
provide its own POT Bays per BellSouth specifications and provide the necessary
information from which BellSouth can inventory.
(2) Cable records charges apply for work required to build cable records in company
systems. The VG/DSO per cable record charge is for a maximum of 3600 records.
The Fiber cable record charge is for a maximum of 99 records.
(3) The initial charge applies when the cables are first installed and inventoried. The
subsequent charge applies when additional cables are installed and inventoried at the

same location.
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Page 41

usocC Rate Element Description Unit Recurring Non-Recurring
Rate (RC) Rate (NRC)
PE1BA | Application Fee Per request NA $3,755.00
PE1CA | Subsequent Application Fee Per request NA $3,130.00
Minimum

PE1BB | Space Preparation Fee (Note Per sq. ft. NA $100.00

2)

Space Enclosure (100 sq. ft.

minimum)
PE1BW | Welded Wire-mesh Per first 100 sq. ft. $187.36 NA
PE1C Welded Wire-mesh Per add’l 50 sq. ft. $18.38 NA
W

Floor Space
PE1PJ | Zone A Per sq. ft. $4.47 NA
PE1PK | Zone B Per sq. ft. $4.47 NA
PE1BD | Cable installation Per cable NA $1,693.00
PE1PM | Cable Support Structure Per entrance $19.26 NA

cable

Power
PE1PL | -48V DC Power Per amp $5.00 NA
PE1FB | 120V AC Power single phase* | Per breaker amp $5.52 -
PE1FD | 240V AC Power single phase* | Per breaker amp $11.05 -
PE1FE | 120V AC Power three phase* Per breaker amp $16.58 -
PE1FG | 277 AC Power three phase* Per breaker amp $38.27 -

Cross Connects Per cross connect First/Add'l
PE1P2 [ 2-wire $0.030 $33.76/$31.86
PE1P4 | 4-wire $0.061 $33.77/$31.80
PE1P1 | DS-1 $1.13 $53.05/$39.99
PE1P3 | DS-3 $14.43 $52.14/$38.71
PE1F2 | 2-fiber $2.86 $52.14/$38.72
PE1F4 | 4-fiber $5.08 $64.74/$51.31
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GEORGIA (continued)
uUsocC Rate Element Description Unit Recurring Non-Recurring
Rate (RC) Rate (NRC)

PE1AX | Security Access System Per premises $40.00

Security System*
PE1A1 | New Access Card Activation* Per card $.058 $55.51
PE1AA | Administrative change, existing | Per card $15.56

card*
PE1AR | Replace lost or stolen card* Per card $45.50
PEIAK | Initial Kev Per kev NA $26.16
PEIAL | Replace lost or stolen key Per key NA $26.16
PE1SR | Space Availability Report* Per premises $2,148.00

requested

POT Bay Arrangements Per cross-connect

Prior to 6/1/99
PE1PE | 2-Wire Cross-Connect $0.40 NA
PE1PF | 4-Wire Cross-Connect $1.20 NA
PE1PG | DS1 Cross-Connect $1.20 _NA
PE1PH | DS3 Cross-Connect $8.00 NA
PE1B2 | 2 Fiber Cross-Connect $38.79 NA
PE1B4 | 4 Fiber Cross-Connect $52.31 NA

Cable Records' Note 2

Initial/subsequent

PE1CR | Cable Records Per request NA $1706/$1164
PE1CD | VG/DSO0 Cable Per cable record NA | $922.38/$922.38
PE1CO | VG/DSO0 Cable Per each 100 pair NA $18.00/$18.00
PE1C1 | DS1 Per T1TIE NA $8.43/$8.43
PE1C3 | DS3 Per T3TIE NA $29.49/$29.49
PE1CB | Fiber Cable Per cable record NA | $278.61/$278.61

Security Escort Per half hr./Add’|

half hr.

PE1BT | Basic Time NA $33.81/$21.42
PE10OT | Overtime NA $44.03/$27.67
PE1PT | Premium Time NA $54.26/$33.92

N/A refers to rate elements which do not have a negotiated rate.
Note (1) Cable records charges apply for work required to build cable records in
company systems. The VG/DSO0 per cable record charge is for a maximum of 3600

records. The Fiber cable record charge is for a maximum of 99 records.

Note 2: The initial charge applies when the cables are first installed and inventoried. The
subsequent charge applies when additional cables are installed and inventoried at the
same location.
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uUsocC Rate Element Description Unit Recurring Non-Recurring
Rate (RC) Rate (NRC)
PE1BA | Application Fee Per request NA $3,761.00
PE1CA | Subsequent Application Fee Per request NA $3,135.00
Minimum

Space Preparation Fees
PE1SJ | Firm Order Processing* $1,202.00
PE1SK | Central Office Modifications* Per sq. ft. $2.38
PE1SL | Common Systems Per sq. ft. $3.30

Moaodifications — Cageless*
PE1SM | Common Systems Per cage $112.11

Modifications — Caged*

Space Enclosure (100 sq. ft.

minimum)
PE1BW | Welded Wire-mesh Per first 100 sq. ft. 1 $189.85 NA
PE1C Welded Wire-mesh Per add’l 50 sq. ft. $18.62 NA
W
PE1PJ [ Floor Space Per sq. ft. $8.20 NA
PE1BD | Cable Installation Per cable NA $1,755.00
PE1PM | Cable Support Structure Per entrance $20.14 NA

’ cable

Power
PE1PL | -48V DC Power* Per amp $8.77 NA
PE1FB [ 120V AC Power single phase* | Per breaker amp $5.58 -
PE1FD | 240V AC Power single phase™ | Per breaker amp $11.16 -
PE1FE | 120V AC Power three phase* | Per breaker amp $16.74 -
PE1FG | 277 AC Power three phase* Per breaker amp $38.65 -

Cross Connects Per cross connect First/Add'l
PE1P2 | 2-wire $0.037 $33.67/$31.78
PE1P4 | 4-wire $0.075 $33.66/$31.70
PEIP1 | DS-1 $1.51 $52.97/$39.90
PE1P3 | DS-3 $19.15 $52.04/$38.62
PE1F2 | 2-fiber $3.80 $52.04/$38.63
PE1F4 | 4-fiber $6.75 $64.59/$51.18
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KENTUCKY (continued)
usocC Rate Element Description Unit Recurring Non-Recurring
Rate (RC) Rate (NRC)

PE1AX | Security Access System Per premises $78.11

Security System*
PE1A1 | New Access Card Activation Per card $.059 $55.59
PE1AA | Administrative change, existing | Per card $15.59

card
PE1AR | Replace lost or stolen card Per card $45.58
PE1AK | Initial Kev Per kev NA $26.20
PE1AL | Replace lost or stolen key Per key NA $26.20
PE1SR | Space Availability Report Per premises $2,151

requested

POT Bay Arrangements Per cross-connect

Prior to 6/1/99
PE1PE | 2-Wire Cross-Connect $0.06 NA
PE1PF | 4-Wire Cross-Connect $0.15 NA
PE1PG | DS1 Cross-Connect $0.58 NA
PE1PH | DS3 Cross-Connect $4.51 *NA
PE1B2 | 2 Fiber Cross-Connect $38.79 NA
PE1B4 | 4 Fiber Cross-Connect $52.31 NA

Security Escort Per half hr./Add’l

half hr.

PE1BT | Basic Time NA $33.86/$21.46
PE10OT | Overtime NA $44.10/$27.72
PE1PT | Premium Time NA $54.35/$33.97

Cable Records' Note 2

Initial/subsequent

PE1CR | Cable Records Per request NA $1709/1166
PE1CD | VG/DSO0 Cable Per cable record NA | $923.83/$923.83
PE1CO | VG/DSO Cable Per each 100 pair NA $18.03/$18.03
PE1C1 | DS1 Per T1TIE NA $8.44/$8.44
PE1C3 | DS3 Per T3TIE NA $29.54/$29.54
PE1CB | Fiber Cable Per cable record NA'| $279.05/$279.05
Note(s):

N/A refers to rate elements which do not have a negotiated rate.

Note1: Cable records charges apply for work required to build cable records in company
systems. The VG/DSO0 per cable record charge is for a maximum of 3600 records. The
Fiber cable record charge is for a maximum of 99 records.

Note 2: The initial charge applies when the cables are first installed and inventoried. The
subsequent charge applies when additional cables are installed and inventoried at the
same location.
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EXHIBIT A: BELLSOUTH/U.S. South RATES - LOUISIANA
PHYSICAL COLLOCATION
Rates marked with an asterisk (*) are interim and are subject to true-up.
UsoC Rate Element Description Unit Recurring Non-Recurring
Rate (RC) Rate (NRC)
PE1BA | Application Fee Per request NA $3756.00
PE1CA | Subsequent Application Fee Per request NA $3131.00
Minimum
Space Preparation Fees
PE1SJ | Firm Order Processing* $1,200.00
PE1SK | Central Office Modifications* Per sq. ft. $2.60
PE1SL | Common Systems Per sq. ft. $3.15
Modifications — Cageless*
PE1SM | Common Systems Per cage $105.87
Modifications — Caged”
Space Enclosure (100 sq. ft.
minimum)
PE1BW | Welded Wire-mesh Per first 100 sq. ft. $207.06 NA
PE1C | Welded Wire-mesh Per add’l 50 sq. ft. $20.31 NA
W
PE1PJ [ Floor Space Per sq. ft. $5.94 NA
PE1BD [ Cable Installation Per cable NA $1,753.00
PE1PM | Cable Support Structure Per entrance $21.16 NA
cable
Power
PE1PL | -48V DC Power* Per amp $9.20 NA
PE1FB | 120V AC Power single phase* | Per breaker amp $5.66 -
PE1FD | 240V AC Power single phase* | Per breaker amp $11.34 -
PE1FE | 120V AC Power three phase* Per breaker amp $17.00
PE1FG | 277 AC Power three phase* Per breaker amp $39.26 -
Cross Connects Per cross connect First/Add’l
PE1P2 | 2-wire $0.036 $33.61/$31.76
PE1P4 | 4-wire $0.073 $33.53/$31.58
PE1P1 | DS-1 $1.20 $52.80/$39.76
PE1P3 | DS-3 $15.26 $51.86/$38.49
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LOUISIANA (continued)
usocC Rate Element Description Unit Recurring Non-Recurring
. Rate (RC) Rate (NRC)

Cross Connects (continued) Per cross connect First/Add'|
PE1F2 | 2-fiber $3.03 $51.86/$38.49
PE1F4 | 4-fiber $5.38 $64.36/$50.99
PE1AX | Security Access System Per premises $60.60

Security System*
PE1A1 | New Access Card Activation* Per card $.060 $55.51
PE1AA | Administrative change, existing | Per card $15.57

card”
PE1AR | Replace lost or stolen card Per card $45.51
PEIAK | Initial Kev Per kev NA $26.16
PEIAL | Replace lost or stolen key Per key NA $26.16
PE1SR | Space Availability Report* Per premises $2,148

requested

POT Bay Arrangements Per cross-connect

Prior to 6/1/99 .
PE1PE | 2-Wire Cross-Connect $0.0776 NA
PE1PF | 4-Wire Cross-Connect $0.1552 NA
PE1PG | DS1 Cross-Connect $0.6406 NA
PE1PH | DS3 Cross-Connect $4.75 NA
PE1B2 | 2 Fiber Cross-Connect $47.44 NA
PE1B4 | 4 Fiber Cross-Connect $63.97 NA

Cable Records' Note 2

Initial/subsequent

PE1CR | Cable Records Per request NA $1706/$1165
PE1CD | VG/DSO0 Cable Per cable record NA | $922.51/$922.51
PE1CO | VG/DSO0 Cable Per each 100 pair NA $18.00/$18.00
PE1C1 | DSt Per T1TIE NA $8.43/$8.43
PE1C3 | DS3 Per T3TIE NA $29.49/$29.49
PE1CB | Fiber Cable Per cable record NA | $278.65/$278.65
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LOUISIANA (continued)
usocC Rate Element Description Unit Recurring Non-Recurring
Rate (RC) Rate (NRC)
Security Escort Per half hr./Add’l
half hr.

PE1BT | Basic Time NA| $33.97/$21.53
PE1OT | Overtime NA $44.25/$27 .81
PE1PT [ Premium Time NA $54.53/$34.09
Note(s):

N/A refers to rate elements which do not have a negotiated rate.
Notet: Cable records charges apply for work required to build cable records in company
systems. The VG/DSO0 per cable record charge is for a maximum of 3600 records. The Fiber
cable record charge is for a maximum of 99 records.
Note 2: The initial charge applies when the cables are first instalied and inventoried. The
subsequent charge applies when additional cabies are installed and inventoried at the same

location.
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UsocC Rate Element Description Unit Recurring Non-Recurring
Rate (RC) Rate (NRC)
PE1BA | Application Fee Per request NA $3,755.00
PE1CA | Subsequent Application Fee Per request NA $3,130.00
Minimum
Space Preparation Fees
PE1SJ | Firm Order Processing* $1,200.00
PE1SK [ Central Office Modifications* Per sq. ft. $2.61
PE1SL [ Common Systems Per sq. ft. $2.88
Modifications — Cageless*
PE1SM | Common Systems Per cage $97.85
Modifications — Caged*
Space Enclosure(100 sq. ft.
minimum)
PE1BW | Welded Wire-mesh Per first 100 sq. ft. - $208.30 NA
PE1C | Welded Wire-mesh Per add'’l 50 sq. ft. $20.43 NA
W
PE1PJ | Floor Space Per sq. ft. $6.53
PE1BD | Cable Installation Per cable NA $1,871.00
PE1PM | Cable Support Structure Per entrance $19.90 NA
cable
Power
PE1PL [ -48V DC Power* Per amp $8.96 NA
PE1FB | 120V AC Power single phase* | Per breaker amp $5.61 -
PE1FD | 240V AC Power single phase* | Per breaker amp $11.23 -
PE1FE | 120V AC Power three phase* Per breaker amp $16.84 -
PE1FG | 277 AC Power three phase* Per breaker amp $38.89 -
Cross Connects Per cross connect First/Add'!
PE1P2 | 2-wire $.038 $33.65/$31.77
PE1P4 | 4-wire $.076 $33.46/$31.52
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MISSISSIPPI (continued)

UsocC Rate Element Description Unit Recurring Non-Recurring
Rate (RC) Rate (NRC)

Cross Connects (continued) Per cross connect FirstAdd'’l
PE1P1 | DS-1 $1.30 $52.73/$39.70
PE1P3 | DS-3 $16.55 $51.78/$38.43
PE1F2 | 2-fiber $3.28 $51.78/$38.43
PE1F4 | 4-fiber $5.83 $64.27/$50.91
PE1AX | Security Access System Per premises $85.54

Security System*
PE1A1 | New Access Card Activation* Per card $.061 $55.50
PE1AA | Administrative change, existing | Per card $15.56

card”
PE1AR [ Replace lost or stolen card Per card $45.50
PEIAK | Initial Kev Per kev NA $26.16
PEIAL | Replace lost or stolen key Per key NA $26.16
PE1SR | Space Availability Report* Per premises $2,147.00

requested

POT Bay Arrangements Per cross-connect

Prior to 6/1/99
PE1PE | 2-Wire Cross-Connect $0.1195 NA
PE1PF | 4-Wire Cross-Connect $0.2389 NA
PEIPG | DS1 Cross-Connect $0.9862 NA
PE1PH | DS3 Cross-Connect $5.81 NA
PE1B2 | 2 Fiber Cross-Connect $38.79 NA
PE1B4 [ 4 Fiber Cross-Connect $52.31 NA

Cable Records' Note 2

Initial/subsequent

PE1CR | Cable Records Per request NA $1706/1164
PE1CD | VG/DSO0 Cable Per cable record NA | $922.28/$922.28
PE1CO | VG/DSO0 Cable Per each 100 pair NA $18.00/$18.00
PE1C1 | DSt Per T1TIE NA $8.42/$8.42
PE1C3 | DS3 Per T3TIE NA $29.49/$29.49
PE1CB | Fiber Cable Per cable record NA | $278.58/$278.58
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MISSISSIPPI (continued)

uUsocC Rate Element Description Unit Recurring Non-Recurring
Rate (RC) Rate (NRC)
Security Escort Per half hr./Add’l
half hr.

PE1BT | Basic Time NA [ $33.80/$21.42
PE1OT | Overtime NA | $44.03/$27.67
PE1PT [ Premium Time NA $54.26/$33.92
Note(s):

N/A refers to rate elements which do not have a negotiated rate.
Note1: Cable records charges apply for work required to build cable records in company
systems. The VG/DSO per cable record charge is for a maximum of 3600 records. The Fiber
cable record charge is for a maximum of 99 records.
Note 2: The initial charge applies when the cables are first installed and inventoried. The
subsequent charge applies when additional cables are installed and inventoried at the same

location.
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EXHIBIT A: BELLSOUTH/U.S. South RATES — NORTH CAROLINA
PHYSICAL COLLOCATION

usocC Rate Element Description Unit Recurring Non-Recurring
Rate (RC) Rate (NRC)
PE1BA | Application Fee* Per request NA $3,850.00
PE1CA | Subsequent Application Fee Per request NA $3,119.00
Minimum

Space Preparation Fees

Central Office Modification* Per sq. ft. $1.57

Common Systems Modification | Per sq. ft. $3.26

- Cageless”

Common Systems Modification | Per cage $110.79

- Caged*

Power* Per nominal —48v $5.76

DC Amp

Space Enclosure (100 sq. ft.

minimum) !
PE1BW | Welded Wire-mesh* Per first 100 sq. ft. $102.76 NA
PE1C | Welded Wire-mesh* Per add'l 50 sq. ft. $10.44 NA
W
PE1PJ | Floor Space* Per sq. ft. $3.45 NA
PE1BD | Cable Installation* Per cable NA $2,305.00
PE1PM | Cable Support Structure® Per entrance $21.33 NA

cable

Power
PE1PL [ -48V DC Power* Per amp $6.65 NA
PE1FB | 120V AC Power single phase* | Per breaker amp $5.50 -
PE1FD | 240V AC Power single phase* | Per breaker amp $11.01 -
PE1FE | 120V AC Power three phase* Per breaker amp $16.51 -
PE1FG | 277 AC Power three phase* Per breaker amp $38.12 -

Cross Connects (Note 1) Per cross connect First/Add'l
PE1P2 | 2-wire* $0.32 $41.78/$39.23
PE1P4 | 4-wire* $0.64 $41.91/$39.25
PEIP1 | DS-1* $2.34 | $71.02/$51.08
PE1P3 | DS-3* $42.84 $69.84/$49.43
PE1F2 | 2-fiber $2.94 $51.97/$38.59
PE1F4 | 4-fiber $5.62 $64.53/851.15
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NORTH CAROLINA (continued)
UsoC Rate Element Description Unit Recurring Non-Recurring
Rate (RC) Rate (NRC)

PE1AX | Security Access System Per premises $41.03

Security System*
PE1A1 | New Access Card Activation* Per card $.062 $55.30
PEt1AA | Administrative change, existing | Per card $15.51

card*
PE1AR | Replace lost or stolen card Per card $45.34
PEIAK | Initial Kev Per kev NA $26.18
PEIAL | Replace lost or stolen key Per key NA $26.18
PE1SR | Space Availability Report* Per premises $2,140.00

requested

POT Bay Arrangements Per cross-connect

Prior to 6/1/99
PE1PE | 2-Wire Cross-Connect $0.10 NA
PE1PF | 4-Wire Cross-Connect $0.19 NA
PE1PG | DS1 Cross-Connect $0.79 _NA
PE1PH | DS3 Cross-Connect $4.85 NA
PE1B2 | 2 Fiber Cross-Connect $45.30 NA
PE1B4 | 4 Fiber Cross-Connect $61.09 NA

Security Escort Per half hr./Add'l

half hr.

PE1BT | Basic Time NA $42.92/$25.56
PE10OT [ Overtime NA $54.51/$32.44
PE1PT | Premium Time NA $66.10/$39.32

Cable Records' Note 2

Initial/subsequent

PE1CR | Cable Records Per request NA $1707/$1165
PE1CD | VG/DSO0 Cable Per cable record NA | $923.08/$923.08
PE1CO | VG/DSO0 Cable Per each 100 pair NA $18.02/$18.02
PE1C1 | DS1 Per T1TIE NA $8.43/$8.43
PE1C3 | DS3 Per T3TIE NA $29.51/$29.51
PE1CB | Fiber Cable Per cable record NA | $278.82/$278.82
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EXHIBIT A: BELLSOUTH/U.S. South RATES - NORTH CAROLINA
PHYSICAL COLLOCATION (continued)

Note(s):

N/A refers to rate elements which do not have a negotiated rate.

Note1: Cable records charges apply for work required to build cable records in company
systems. The VG/DSO per cable record charge is for a maximum of 3600 records. The Fiber
cable record charge is for a maximum of 99 records.

Note 2: The initial charge applies when the cables are first installed and inventoried. The
subsequent charge applies when additional cables are installed and inventoried at the same
location.
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EXHIBIT A: BELLSOUTH/U.S. South RATES — SOUTH CAROLINA
PHYSICAL COLLOCATION
Rates marked with an asterisk (*) are interim and are subject to true-up.
usocC Rate Element Description Unit Recurring Non-Recurring
Rate (RC) Rate (NRC)
PE1BA | Application Fee Per request NA $3768.00
PE1CA | Subsequent Application Fee Per request NA $3,141.00
Minimum

Space Preparation Fees
PE1SJ | Firm Order Processing* $1,204.00
PE1SK | Central Office Modifications* Per sq. ft. $2.75
PE1SL | Common Systems Per sq. ft. $3.24

Modifications — Cageless*
PE1SM | Common Systems Per cage $110.17

Modifications — Caged”

Space Enclosure (100 sq. ft.

minimum)
PE1BW | Welded Wire-mesh Per first 100 sq. ft. $219.19 NA
PE1C Welded Wire-mesh Per add'l 50 sq. ft. $21.50 NA
W
PE1PJ | Floor Space Per sq. ft. $3.95 NA
PE1BD [ Cable Installation Per cable NA $1,621.00
PE1PM [ Cable Support Structure Per entrance $21.33 NA

cable

Power
PE1PL | -48V DC Power* Per amp $9.19 NA
PE1FB | 120V AC Power single phase* | Per breaker amp $5.67 -
PE1FD | 240V AC Power single phase* | Per breaker amp $11.36 -
PE1FE | 120V AC Power three phase* Per breaker amp $17.03
PE1FG | 277 AC Power three phase* Per breaker amp $39.33 -

Cross Connects Per cross connect First/Add'l
PE1P2 | 2-wire $.034 $33.75/$31.86
PE1P4 | 4-wire $.068 $33.71/831.75
PEIPI1 DS-1 $1.12 $53.05/$39.96
PE1P3 | DS-3 $14.21 $52.11/$38.68
PE1F2 | 2-fiber $2.82 $52.11/$38.69
PE1F4 | 4-fiber $5.01 $64.69/$51.26
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SOUTH CAROLINA (continued)

UsocC Rate Element Description Unit Recurring Non-Recurring
Rate (RC) Rate (NRC)

PE1AX | Security Access System Per premises $74.12

Security System*
PE1A1 | New Access Card Activation* Per card $.060 $55.70
PE1AA | Administrative change, existing | Per card $15.62

card*
PE1AR | Replace lost or stolen card Per card $45.66
PEIAK | Initial Kev Per kev NA $26.25
PEIAL | Replace lost or stolen key Per key NA $26.25
PE1SR | Space Availability Report* Per premises $2,155.00

requested

POT Bay Arrangements Per cross-connect

Prior to 6/1/99
PE1PE | 2-Wire Cross-Connect $0.1091 NA
PE1PF | 4-Wire Cross-Connect $0.2181 NA
PE1PG | DS1 Cross-Connect $0.9004 NA
PE1PH | DS3 Cross-Connect $5.64 ‘NA
PE1B2 | 2 Fiber Cross-Connect $37.36 NA
PE1B4 | 4 Fiber Cross-Connect $50.38 NA

Security Escort Per half hr./Add’l

half hr.

PE1BT | Basic Time NA $33.92/$21.50
PE10OT | Overtime NA $44.19/$27.77
PE1PT | Premium Time NA $54.45/$34.04

Cable Records' Note 2

Initial/subsequent

PE1CR | Cable Records Per request NA $1712/$1168
PE1CD | VG/DSO0 Cable Per cable record NA | $925.57/$925.57
PE1CO | VG/DSO0 Cable Per each 100 pair NA $18.06/$18.06
PE1C1 | DS1 Per T1TIE NA $8.45/$8.45
PE1C3 | DS3 Per T3TIE NA $29.59/$29.59
PE1CB | Fiber Cable Per cable record NA | $279.57/$279.57
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EXHIBIT A: BELLSOUTH/U.S. South RATES — SOUTH CAROLINA
PHYSICAL COLLOCATION (continued)

Note(s):

N/A refers to rate elements which do not have a negotiated rate.

Note1: Cable records charges apply for work required to build cable records in company
systems. The VG/DSO per cable record charge is for a maximum of 3600 records. The Fiber
cable record charge is for a maximum of 99 records.

Note 2: The initial charge applies when the cables are first installed and inventoried. The

subsequent charge applies when additional cables are installed and inventoried at the same
location.
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EXHIBIT A: BELLSOUTH/U.S. South RATES - TENNESSEE
PHYSICAL COLLOCATION
* Rates are interim and are subject to true-up.
usocC Rate Element Description Unit Recurring Non-Recurring
Rate (RC) Rate (NRC)
PE1BA | Application Fee Per request NA $3,767.00
PE1CA | Subsequent Application Fee Per request NA $3,140.00
Minimum

Space Preparation Fees
PE1SJ | Firm Order Processing* $1,204.00
PE1SK | Central Office Modifications* Per sq. ft. $2.74
PE1SL | Common Systems Per sq. ft. $2.95

Modifications — Cageless*
PE1SM | Common Systems Per cage $100.14

Modifications — Caged”

Space Enclosure (100 sq. ft.

minimum)
PE1BW | Welded Wire-mesh Per first 100 sq. ft. $218.53 NA
PE1C Welded Wire-mesh Per add’l 50 sq. ft. $21.44 NA
W
PE1PJ | Floor Space Per sq. ft. $6.75 NA
PE1BD | Cable Installation Per cable NA $1,757.00
PE1PM | Cable Support Structure Per entrance $19.80 NA

cable

Power
PE1PL | -48V DC Power* Per amp $8.87 NA
PE1FB | 120V AC Power single phase* | Per breaker amp $5.60 -
PE1FD | 240V AC Power single phase* | Per breaker amp $11.22 -
PE1FE | 120V AC Power three phase* | Per breaker amp $16.82
PE1FG | 277 AC Power three phase* Per breaker amp $38.84

Cross Connects Per cross connect First/Add'l
PE1P2 | 2-wire $0.033 $33.82/$31.92
PE1P4 | 4-wire $0.066 $33.94/$31.95
PE1P1 DS-1 $1.51 $53.27/340.16
PE1P3 | DS-3 $19.26 $52.37/$38.89
PE1F2 | 2-fiber $3.82 $52.37/$38.89
PE1F4 [ 4-fiber $6.79 $65.03/$51.55
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TENNESSEE (continued)
UsocC Rate Element Description Unit Recurring Non-Recurring
Rate (RC) Rate (NRC)

PE1AX | Security Access System Per premises $55.99

Security System
PE1A1 | New Access Card Activation Per card $.059 $55.67
PE1AA | Administrative change, existing | Per card $15.61

card
PE1AR | Replace lost or stolen card Per card $45.64
PEIAK | Initial Kev Per kev NA $26.24
PEIAL | Replace lost or stolen key Per key NA $26.24
PE1SR | Space Availability Report* Per premises $2,154.00

requested

POT Bay Arrangements Per cross-connect

Prior to 6/1/99
PE1PE [ 2-Wire Cross-Connect $0.40 NA
PE1PF | 4-Wire Cross-Connect $1.20 NA
PE1PG [ DS1 Cross-Connect $1.20 NA
PE1PH [ DS3 Cross-Connect $8.00 *NA
PE1B2 | 2 Fiber Cross-Connect $38.79 NA
PE1B4 | 4 Fiber Cross-Connect $52.31 NA

Security Escort Per half hr./Add’l

half hr.

PE1BT | Basic Time NA $33.91/$21.49
PE1OT | Overtime NA $44.17/$27.76
PE1PT | Premium Time NA $54.42/$34.02

Cable Records' Note 2

Initial/subsequent

PE1CR | Cable Records Per request NA $1711/$1168
PE1CD | VG/DSO Cable Per cable record NA | $925.06/$925.06
PE1CO | VG/DSO0 Cable Per each 100 pair NA $18.05/$18.05
PE1C1 | DS1 Per T1TIE NA $8.45/$8.45
PE1C3 | DS3 Per T3TIE NA $29.57/$29.57
PE1CB | Fiber Cable Per cable record NA | $279.42/$279.42
Note(s):

N/A refers to rate elements which do not have a negotiated rate.
Note1: Cable records charges apply for work required to build cable records in company
systems. The VG/DSO per cable record charge is for a maximum of 3600 records. The Fiber
cable record charge is for a maximum of 99 records.
Note 2: The initial charge applies when the cables are first installed and inventoried. The
subsequent charge applies when additional cables are installed and inventoried at the same

location.
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EXHIBIT B

Page 1 of 4
ENVIRONMENTAL AND SAFETY

PRINCIPLES

The following principles provide basic guidance on environmental and safety issues when applying
for and establishing Physical Collocation arrangements.

1. GENERAL PRINCIPLES

1.1 Compliance with Applicable Law. BellSouth and U.S. South agree to comply with
applicable federal, state, and local environmental and safety laws and regulations
including U.S. Environmental Protection Agency (USEPA) regulations issued under
the Clean Air Act (CAA), Clean Water Act (CWA), Resource Conservation and
Recovery Act (RCRA), Comprehensive Environmental Response, Compensation and
Liability Act (CERCLA), Superfund Amendments and Reauthorization Act (SARA),
the Toxic Substances Control Act (TSCA), and OSHA regulations issued under the
Occupational Safety and Health Act of 1970, as amended and NFPA and National
Electrical Codes (NEC) and the NESC (“Applicable Laws™). Each Party shall notify
the other if compliance inspections are conducted by regulatory agencies and/or
citations are issued that relate to any aspect of this Attachment.

1.2 Notice. BellSouth and U.S. South shall provide notice to the other, including Material
Safety Data Sheets (MSDSs), of known and recognized physical hazards or
Hazardous Chemicals existing on site or brought on site. Each Party is required to
provide specific notice for known potential Imminent Danger conditions. U.S. South
should contact 1-800-743-6737 for BeliSouth MSDS sheets.

1.3 Practices/Procedures. BellSouth may make available additional environmental control
procedures for U.S. South to follow when working at a BellSouth Premises (See
Section 2, below). These practices/procedures will represent the regular work
practices required to be followed by the employees and contractors of BellSouth for
environmental protection. U.S. South will require its contractors, agents and others
accessing the BellSouth Premises to comply with these practices. Section 2 lists the
Environmental categories where BST practices should be followed by CLEC when
operating in the BellSouth Premises.

1.4 Environmental and Safety Inspections. BellSouth reserves the right to inspect the U.S.
South space with proper notification. BellSouth reserves the right to stop any U.S.

South work operation that imposes Imminent Danger to the environment, employees
or other persons in the area or Facility.

1.5 Hazardous Materials Brought On Site. Any hazardous materials brought into, used,
stored or abandoned at the BellSouth Premises by U.S. South are owned by U.S.
South. U.S. South will indemnify BellSouth for claims, lawsuits or damages to
persons or property caused by these materials. Without prior written BellSouth
approval, no substantial new safety or environmental hazards can be created by U.S.
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South or different hazardous materials used by U.S. South at BellSouth Facility. U.S.
South must demonstrate adequate emergency response capabilities for its materials
used or remaining at the BellSouth Facility.

1.6 Spills and Releases. When contamination is discovered at a BellSouth Premises, the
Party discovering the condition must notify BellSouth. All Spills or Releases of
regulated materials will immediately be reported by U.S. South to BellSouth.

1.7 Coordinated Environmental Plans and Permits. BellSouth and U.S. South will
coordinate plans, permits or information required to be submitted to government
agencies, such as emergency response plans, spill prevention control and
countermeasures (SPCC) plans and community reporting. If fees are associated with
filing, BellSouth and U.S. South will develop a cost sharing procedure. If BellSouth’s
permit or EPA identification number must be used, U.S. South must comply with all of
BellSouth’s permit conditions and environmental processes, including environmental
“best management practices (BMP)” (see Section 2, below) and/or selection of BST
disposition vendors and disposal sites.

1.8 Environmental and Safety Indemnification. BellSouth and U.S. South shall indemnify,
defend and hold harmless the other Party from and against any claims (including,
without limitation, third-party claims for personal injury or death or real or personal
property damage), judgments, damages, (including direct and indirect damages, and
punitive damages), penalties, fines, forfeitures, costs, liabilities, interest and losses
arising in connection with the violation or alleged violation of any Applicable Law or
contractual obligation or the presence or alleged presence of contamination arising out
of the acts or omissions of the indemnifying Party, its agents, contractors, or
employees concerning its operations at the Facility.

2. CATEGORIES FOR CONSIDERATION OF ENVIRONMENTAL ISSUES

When performing functions that fall under the following Environmental categories on
BellSouth’s Premises, U.S. South agrees to comply with the applicable sections of the
current issue of BellSouth's Environmental and Safety Methods and Procedures
(M&Ps), incorporated herein by this reference. U.S. South further agrees to
cooperate with BellSouth to ensure that U.S. South's employees, agents, and/or
subcontractors are knowledgeable of and satisfy those provisions of BellSouth’s
Environmental M&Ps which apply to the specific Environmental function being
performed by U.S. South, its employees, agents and/or subcontractors.

The most current version of reference documentation must be requested from

BellSouth.
ENVIRONMENTAL ENVIRONMENTAL ADDRESSED BY THE
CATEGORIES ISSUES FOLLOWING

DOCUMENTATION

Disposal of hazardous material | Compliance with all applicable o Std T&C 450
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or other regulated material
(e.g., batteries, fluorescent
tubes, solvents & cleaning
materials)

local, state, & federal laws and
regulations

Pollution liability insurance

EVET approval of contractor

Fact Sheet Series 17000

Std T&C 660-3

Approved Environmental
Vendor List (Contact E/S
Management)

Emergency response

Hazmat/waste release/spill
firesafety emergency

Fact Sheet Series 1700
Building Emergency
Operations Plan (EOP)
(specific to and located on
Premises)

Contract labor/outsourcing for
services with environmental
implications to be performed
on BellSouth Premises

(e.g., disposition of hazardous
material/waste; maintenance of
storage tanks)

Compliance with all applicable
local, state, & federal laws and
regulations

Performance of services in
accordance with BST’s
environmental M&Ps

Insurance

Std T&C 450

Std T&C 450-B
(Contact E/S for copy of
appropriate E/S M&Ps.)

Std T&C 660

Transportation of hazardous
material

Compliance with all applicable
local, state, & federal laws and
regulations

Pollution liability insurance

EVET approval of contractor

Std T&C 450
Fact Sheet Series 17000

Std T&C 660-3

Approved Environmental
Vendor List (Contact E/S
Management)

Maintenance/operations work
which may produce a waste

Other maintenance work

Compliance with all application
local, state, & federal laws and
regulations

Protection of BST employees and
equipment

Std T&C 450

29CFR 1910.147 (OSHA
Standard)

29CFR 1910 Subpart O
(OSHA Standard)
Janitorial services All waste removal and disposal P&SM Manager -
must conform to all applicable Procurement

federal, state and local regulations
All Hazardous Material and Waste

Asbestos notification and
protection of employees and

Fact Sheet Series 17000

GU-BTEN-001BT, Chapter 3
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equipment e BSP 010-170-001BS
(Hazcom)
Manbhole cleaning Compliance with all applicable e Std T&C 450
local, state, & federal laws and ¢ Fact Sheet 14050
regulations e BSP 620-145-011PR
Issue A, August 1996
Pollution liability insurance e Std T&C 660-3
EVET approval of contractor * Approved Environmental
Vendor List (Contact E/S
Management)
Removing or disturbing Asbestos work practices e GU-BTEN-001BT, Chapter 3

building materials that may
contain asbestos

3. DEFINITIONS

Generator. Under RCRA, the person whose act produces a Hazardous Waste, as defined in 40
CFR 261, or whose act first causes a Hazardous Waste to become subject to regulation. The

Generator is legally responsible for the proper management and disposal of Hazardous Wastes in
accordance with regulations.

Hazardous Chemical. As defined in the U.S. Occupational Safety and Health (OSHA) hazard

communication standard (29 CFR 1910.1200), any chemical which is a health hazard or physical
hazard.

Hazardous Waste. As defined in section 1004 of RCRA.

Imminent Danger. Any conditions or practices at a facility which are such that a danger exists
which could reasonably be expected to cause immediate death or serious harm to people or
immediate significant damage to the environment or natural resources.

Spill or Release. As defined in Section 101 of CERCLA.

4. ACRONYMS

/S — Environmental/Safety

EVET - Environmental Vendor Evaluation Team

DEC/LDEC - Department Environmental Coordinator/Local Department Environmental
Coordinator

GU-BTEN-001BT - BellSouth Environmental Methods and Procedures
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NESC - National Electrical Safety Codes
P&SM - Property & Services Management

Std. T&C - Standard Terms & Conditions
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BELLSOUTH
REMOTE SITE PHYSICAL COLLOCATION
1. Scope of Attachment
1.1 Scope of Attachment. The rates, terms, and conditions contained within this

Attachment shall only apply when U.S. South is occupying the Remote
Collocation Space as a sole occupant or as a Host within a Remote Site
Location pursuant to Section 4.

All the negotiated rates, terms and conditions set forth in this Attachment
pertain to Remote Site Collocation and the provisioning of Remote
Collocation Space.

1.2 Right to occupy. BellSouth shall offer to U.S. South Remote Site Collocation
on rates, terms, and conditions that are just, reasonable, non-discriminatory
and consistent with the rules of the Federal Communications Commission
(“FCC"). Subject to the rates, terms, and conditions of this Attachment,
BellSouth hereby grants to U.S. South a right to occupy that certain area
designated by BellSouth within a BellSouth Remote Site Location, of a size
which is specified by U.S. South and agreed to by BellSouth (hereinafter
“Remote Collocation Space”). BellSouth Remote Site Locations include
cabinets, huts, and controlled environmental vaults owned or leased by
BeliSouth that house BellSouth Network Facilities. To the extent this
Attachment does not include all the necessary rates, terms and conditions for
other BellSouth remote locations other than cabinets, huts and controlled
environmental vaults, the Parties will negotiate said rates, terms, and
conditions at the request for Remote Site collocation at BellSouth remote
locations other than those specified above.

1.2.1 In all states other than Florida, the size specified by U.S. South may
contemplate a request for space sufficient to accommodate U.S. South’s
growth within a two year period. Neither BellSouth nor any of BeliSouth’s
affiliates may reserve space for future use on more preferential terms than
those set forth above.
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In the state of Florida, the size specified by U.S. South may contemplate a
request for space sufficient to accommodate U.S. South’s growth within an
eighteen (18) month period.

Third Party Property. if the Premises, or the property on which it is located,
is leased by BellSouth from a Third Party or otherwise controlled by a Third
Party, special considerations and intervals may apply in addition to the terms
and conditions of this Agreement. Additionally, where BellSouth notifies U.S.
South that BellSouth’s agreement with a Third Party does not grant BellSouth
the ability to provide access and use rights to others, upon U.S. South’s
request, BellSouth will use its best efforts to obtain the owner's consent and
to otherwise secure such rights for U.S. South. U.S. South agrees to
reimburse BellSouth for the reasonable and demonstrable costs incurred by
BellSouth in obtaining such rights for U.S. South. In cases where a Third
Party agreement does not grant BellSouth the right to provide access and
use rights to others as contemplated by this Agreement and BellSouth,
despite its best efforts, is unable to secure such access and use rights for
U.S. South as above, U.S. South shall be responsible for obtaining such
permission to access and use such property . BellSouth shall cooperate with
U.S. South in obtaining such permission.

Space Reclamation. In the event of space exhaust within a Remote Site
Location, BellSouth may include in its documentation for the Petition for
Waiver filing any vacant space in the Remote Site Location. U.S. South will
be responsible for any justification of vacant space within its Remote
Collocation Space, if such justification is required by the appropriate state
commission.

Use of Space. U.S. South shall use the Remote Collocation Space for the
purposes of installing, maintaining and operating U.S. South’s equipment (to
include testing and monitoring equipment) necessary, for interconnection
with BellSouth services and facilities, including access to unbundled network
elements, for the provision of telecommunications services. The Remote
Collocation Space may be used for no other purposes except as specifically
described herein or authorized in writing by BellSouth.

Rates and charges. U.S. South agrees to pay the rates and charges
identified in Exhibit A attached hereto.

Due Dates. In all states except Georgia, if any due date contained in this
Attachment falls on a weekend or holiday, then the due date will be the next
business day thereafter.
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2. Space Notification
2.1 Availability of Space. Upon submission of an Application pursuant to Section

6, BellSouth will permit U.S. South to physically collocate, pursuant to the
terms of this Attachment, at any BellSouth Remote Site Location, unless
BellSouth has determined that there is no space available due to space
limitations or that Remote Site collocation is not practical for technical
reasons. In the event space is not immediately available at a Remote Site
Location, BellSouth reserves the right to make additional space available, in
which case the conditions in Section 6.5 shall apply, or BellSouth may elect
to deny space in accordance with this section in which case virtual or
adjacent collocation options may be available. If the amount of space
requested is not available, BellSouth will notify U.S. South of the amount that
is available.

2.2 Availability Notification. Unless otherwise specified, BellSouth will respond
to an application within ten (10) calendar days as to whether space is
available or not available within a BellSouth Remote Site Location. This
interval excludes National Holidays. If the amount of space requested is not
available, BellSouth will notify U.S. South of the amount of space that is
available.

2.2.1 BellSouth will respond to a Florida Application within fifteen (15) calendar
days as to whether space is available or not available within a BellSouth
Remote Site Location. If the amount of space requested is not available,
BellSouth will notify U.S. South of the amount that is available.

2.2.2 BellSouth will respond to a Louisiana Application within ten (10) calendar
days for space availability for one (1) to ten (10) Applications; fifteen (15)
calendar days for eleven (11) to twenty (20) Applications; and for more than
twenty (20) Applications, it is increased by five (5) calendar days for every
five additional Applications received within five (5) business days. If the
amount of space requested is not available, BellSouth will notify U.S. South
of the amount of space that is available.

223 BellSouth will respond to a Mississippi Application within ten (10) business
days as to whether space is available or not available within a BellSouth
Premises. If the amount of space requested is not available, BellSouth will
notify U.S. South of the amount of space that is available.

2.3 Reporting. Upon request from U.S. South, BeliSouth will provide a written
report (“Space Availability Report”) specifying the amount of Remote
Collocation Space available at the Remote Site Location requested, the
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number of collocators present at the Remote Site Location, any modifications
in the use of the space since the last report on the Remote Site Location
requested and the measures BellSouth is taking to make additional space
available for collocation arrangements.

The request from U.S. South for a Space Availability Report must be written
and must include the Common Language Location Identification (“CLLI")code
for both the Remote Site Location and the serving central office. Such
information regarding the CLLI code for the serving central offices located in
the National Exchange Carriers Association (NECA) Tariff FCC No. 4. If U.S.
South is unable to obtain the CLLI code, from for example a site visit to the
remote site, U.S. South may request the CLLI code from BellSouth. To obtain
a CLL! code for a remote site directly from BellSouth, U.S. South should
submit to BellSouth a Remote Site Interconnection Request for Remote Site
CLLI Code prior to submitting its request for a Space Availability Report. U.S.
South should complete all the requested information and submit the Request
with the applicable fee to BellSouth.

BellSouth will respond to a request for a Space Availability Report for a
particular Remote Site Location within ten (10) calendar days of receipt of
such request. This interval excludes national holidays. BellSouth will make
best efforts to respond in ten (10) calendar days to such a request when the
request includes from two (2) to five (5) Remote Site Locations within the
same state. The response time for requests of more than five (5) Remote
Site Locations shall be negotiated between the Parties. If BellSouth cannot
meet the ten calendar day response time, BellSouth shall notify U.S. South
and inform U.S. South of the time frame under which it can respond.

In Mississippi, BellSouth will respond to a request for a Space Availability
Report for a particular Remote Site Location within ten (10) business days of
receipt of such request. BellSouth will make best efforts to respond in ten
(10) business days to such a request when the request includes from two (2)
to five (5) Remote Site Locations within the same state. The response time
for requests of more than five (5) Remote Site Locations shall be negotiated
between the Parties. If BellSouth cannot meet the ten business day
response time, BellSouth shall notify U.S. South and inform U.S. South of the
time frame under which it can respond.

Denial of Application. After notifying U.S. South that BellSouth has no
available space in the requested Remote Site Location (“Denial of
Application”), BellSouth will allow U.S. South, upon request, to tour the
Remote Site Location within ten (10) calendar days of such Denial of
Application. This interval excludes national holidays. In order to schedule
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said tour within ten (10) calendar days, the request for a tour of the Remote
Site Location must be received by BellSouth within five (5) calendar days of
the Denial of Application.

Denial of Application. In Mississippi, after notifying U.S. South that BellSouth
has no available space in the requested Premises (“Denial of Application”),
BellSouth will allow U.S. South, upon request, to tour the Remote Site
Location within ten (10) business days of such Denial of Application. In order
to schedule said tour within ten (10) business days, the request for a tour of
the Remote Site Location must be received by BellSouth within five (5)
business days of the Denial of Application.

Filing of Petition for Waiver. Upon Denial of Application BellSouth will timely
file a petition with the Commission pursuant to 47 U.S.C. § 251(c)(6).
BellSouth shall provide to the Commission any information requested by that
Commission. Such information shall include which space, if any, BellSouth
or any of BellSouth’s affiliates have reserved for future use and a detailed
description of the specific future uses for which the space has been reserved. ’
Subject to an appropriate nondisclosure agreement or provision, BellSouth
shall permit U.S. South to inspect any plans or diagrams that BellSouth
provides to the Commission.

Waiting List. Unless otherwise specified, on a first-come, first-served basis
governed by the date of receipt of an Application or Letter of Intent, BellSouth
will maintain a waiting list of requesting carriers who have either received a
Denial of Application or, where it is publicly known that the Remote Site
Location is out of space, have submitted a Letter of Intent to collocate.
BellSouth will notify the telecommunications carriers on the waiting list when
space becomes available according to how much space becomes available
and the position of telecommunications carrier on said waiting list. U.S.
South must submit an updated, complete, and correct Application to
BellSouth within 30 calendar days (in Mississippi, 30 business days) or notify
BellSouth in writing that U.S. South wants to maintain its place on the waiting
list either without accepting such space or accepting an amount of space less
than its original request. If U.S. South does not submit such an Application
or notify BellSouth in writing as described above, BellSouth will offer such
space to the next CLEC on the waiting list and remove U.S. South from the
waiting list. Upon request, BellSouth will advise U.S. South as to its position
on the list.

In Florida, on a first-come, first-served basis governed by the date of receipt
of an Application or Letter of Intent, BellSouth will maintain a waiting list of
requesting carriers who have either received a Denial of Application or,
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where it is publicly known that the Remote Site Location is out of space, have
submitted a Letter of intent to collocate. Sixty (60) days prior to space
becoming available, if known, BellSouth will notify the Florida PSC and the
telecommunications carriers on the waiting list by mail when space becomes
available according to the position of telecommunications carrier on said
waiting list. If not known sixty (60) days in advance, BellSouth shall notify the
Florida PSC and the telecommunications carriers on the waiting list within
two days of the determination that space is available.

Public Notification. BellSouth will maintain on its interconnection Services
website a notification document that will indicate all Remote Site Locations
that are without available space. BellSouth shall update such document
within ten (10) calendar days (in Mississippi, 10 business days)of the Denial
of Application date. This interval excludes national holidays. BellSouth will
also post a document on its Interconnection Services website that contains a
general notice where space has become available in a Remote Site Location
previously on the space exhaust list. BellSouth shall allocate said available
space pursuant to the waiting list referenced in Section 2.6.

Requlatory Agency Procedures. Notwithstanding the foregoing, should any
state or federal regulatory agency impose procedures or intervals different
than procedures or intervals set forth in this section applicable to U.S. South,
whether now in effect or that become effective after execution of this
Agreement, those procedures or intervals shall supersede the requirements
set forth herein for all Applications submitted for the first time after the
effective date thereof for that jurisdiction.

Collocation Options

Compliance. The parties agree to comply with all applicable federal, state,
county, local and administrative laws, orders, rules, ordinances, regulations,
and codes in the performance of their obligations hereunder.

Cageless. BellSouth shall allow U.S. South to collocate U.S. South’s
equipment and facilities without requiring the construction of a cage or similar
structure. BellSouth shall allow U.S. South to have direct access to its
equipment and facilities. BellSouth shall make cageless collocation available
in single rack/bay increments pursuant to Section 6. For equipment requiring
special technical considerations, U.S. South must provide the equipment
layout, including spatial dimensions for such equipment pursuant to generic
requirements contained in BeliCore (Telcordia) GR-63-Core and shall be
responsible for constructing all special technical requirements associated
with such equipment pursuant to Section 6.8 following. Subject to space
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availability and technical feasibility, at U.S. South’s option, U.S. South may
enclose its equipment.

Shared (Subleased) Collocation. U.S. South may allow other
telecommunications carriers to share U.S. South’s Remote Site collocation
arrangement pursuant to terms and conditions agreed to by U.S. South
(“Host”) and other telecommunications carriers (“Guests”) and pursuant to
this section, except where the BellSouth Remote Site Location is located
within a leased space and BellSouth is prohibited by said lease from offering
such an option or is located on property for which BelliSouth holds an
easement and such easement does not permit such an option. U.S. South
shall notify BellSouth in writing upon execution of any agreement between
the Host and its Guest within ten (10) calendar days (in Mississippi, 10
business days) of its execution and prior to any Firm Order. Further, such
notice shall include the name of the Guest(s) and the term of the agreement,
and shall contain a certification by U.S. South that said agreement imposes
upon the Guest(s) the same terms and conditions for Remote Collocation
Space as set forth in this Attachment between BeliSouth and U.S. South.

U.S. South shall be the sole interface and responsible Party to BellSouth for
assessment of rates and charges contained within this Attachment; and for
the purposes of ensuring that the safety and security requirements of this
Attachment are fully complied with by the Guest, its employees and agents.
In all states other than Florida, and in addition to the foregoing, U.S. South
shall be the responsible party to BellSouth for the purpose of submitting
Applications for initial and additional equipment placement of Guest. In the
event the Host and Guest jointly submit an Application, only one Application
Fee will be assessed. A separate Guest Application shall require the
assessment of an Application Fee, as set forth in Exhibit A. Notwithstanding
the foregoing, Guest may arrange directly with BellSouth for the provision of
the interconnecting facilities between BellSouth and Guest and for the
provision of the services and access to unbundled network elements.

U.S. South shall indemnify and hold harmiess BellSouth from any and all
claims, actions, causes of action, of whatever kind or nature arising out of the
presence of U.S. South’s Guests in the Remote Collocation Space except to
the extent caused by BellSouth’s sole negligence, gross negligence, or. willful
misconduct.

Adijacent Collocation. BellSouth will provide approval for adjacent Remote
Site collocation arrangements (“Remote Site Adjacent Arrangement”) where
space within the Remote Site Location is legitimately exhausted, subject to
technical feasibility, where the Remote Site Adjacent Arrangement does not
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interfere with access to existing or planned structures or facilities on the
Remote Site Location property and where permitted by zoning and other
applicable state and local regulations. The Remote Site Adjacent
Arrangement shall be constructed or procured by U.S. South and in
conformance with BellSouth’s design and construction specifications.
Further, U.S. South shall construct, procure, maintain and operate said
Remote Site Adjacent Arrangement(s) pursuant to all of the terms and
conditions set forth in this Attachment. Rates shall be negotiated at the time
of the request for the Remote Site Adjacent Arrangement.

3.4.2 Should U.S. South elect such an option, U.S. South must arrange with a
BellSouth Certified Contractor to construct a Remote Site Adjacent
Arrangement structure in accordance with BellSouth’s guidelines and
specifications. BellSouth will provide guidelines and specifications upon
request. Where local building codes require enclosure specifications more
stringent than BellSouth’s standard specification, U.S. South and U.S.
South’s BellSouth Certified Contractor must comply with local building code
requirements. U.S. South’s BellSouth Certified Contractor shall be
responsible for filing and receiving any and all necessary zoning, permits
and/or licenses for such construction. U.S. South’s BeliSouth Certified
Contractor shall bill U.S. South directly for all work performed for U.S. South
pursuant to this Attachment and BellSouth shall have no liability for nor
responsibility to pay such charges imposed by the BellSouth Certified
Contractor. U.S. South must provide the local BellSouth Remote Site
Location contact with two cards, keys or other access device used to enter
the locked enclosure. Except in cases of emergency, BellSouth shall not
access U.S. South’s locked enclosure prior to notifying U.S. South.

3.43 BellSouth maintains the right to review U.S. South’s plans and specifications
prior to construction of a Remote Site Adjacent Arrangement(s). BellSouth
shall complete its review within fifteen (15) calendar days. BellSouth may
inspect the Remote Site Adjacent Arrangement(s) following construction and
prior to the Commencement Date, as defined in Section 4.1 following, to
ensure the design and construction comply with BellSouth’s guidelines and
specifications. BellSouth may require U.S. South, at U.S. South’s sole cost,
to correct any deviations from BeliSouth’s guidelines and specifications found
during such inspection(s), up to and including removal of the Remote Site
Adjacent Arrangement, within seven (7) calendar days of BellSouth’s
inspection, unless the Parties mutually agree to an alternative time frame.

344 U.S. South shall provide a concrete pad, the structure housing the
arrangement, heating/ventilation/air conditioning (“HVAC"), lighting, and all
facilities that connect the structure (i.e. racking, conduits, etc.) to the
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BellSouth point of demarcation. At U.S. South’s option, and where the local

authority having jurisdiction permits, BellSouth shall provide an AC power
source and access to physical collocation services and facilities subject to
the same nondiscriminatory requirements as applicable to any other physical
collocation arrangement. U.S. South’s BellSouth Certified Contractor shall
be responsible for filing and receiving any and all necessary zoning, permits
and/or licenses for such arrangement.

BellSouth shall allow Shared (Subleased) Caged Collocation within a
Remote Site Adjacent Arrangement pursuant to the terms and conditions set
forth in Section 3.3 preceding.

Occupancy
Commencement Date. The “Commencement Date” shall be the day U.S.

South™s equipment becomes operational as described in Article 4.2,
following.

Occupancy. BellSouth will notify U.S. South in writing that the Remote
Collocation Space is ready for occupancy. U.S. South must notify BellSouth
in writing that collocation equipment installiation is complete and is
operational with BellSouth’s network. BellSouth may, at its option, not accept
orders for interconnected service until receipt of such notice. For purposes of
this paragraph, U.S. South’s telecommunications equipment will be deemed
operational when connected to BellSouth’s network for the purpose of service
provision.

Termination. Except where otherwise agreed to by the Parties, U.S. South
may terminate occupancy in a particular Remote Collocation Space upon
thirty (30) calendar days prior written notice to BellSouth. Upon termination
of such occupancy, U.S. South at its expense shall remove its equipment and
other property from the Remote Collocation Space. U.S. South shall have
thirty (30) calendar days from the termination date to complete such removal,
including the removal of all equipment and facilities of U.S. South’s Guests;
provided, however, that U.S. South shall continue payment of monthly fees to
BellSouth until such date as U.S. South has fully vacated the Remote
Collocation Space. Should U.S. South or U.S. South’s Guest fail to vacate
the Remote Collocation Space within thirty (30) calendar days from the
termination date, BellSouth shall have the right to remove the equipment and
other property of U.S. South or U.S. South’s Guest at U.S. South’s expense
and with no liability for damage or injury to U.S. South or U.S. South’s
Guest's property uniess caused by the gross negligence or intentional
misconduct of BellSouth. Upon termination of occupancy with respect to a
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Remote Collocation Space, U.S. South shall surrender such Remote
Collocation Space to BellSouth in the same condition as when first occupied
by the U.S. South except for ordinary wear and tear unless otherwise agreed
to by the Parties. U.S. South shall be responsible for the cost of removing
any enclosure, together with all support structures (e.g., racking, conduits), of
a Remote Site Adjacent Arrangement at the termination of occupancy and
restoring the grounds to their original condition.

Use of Remote Collocation Space

Equipment Type. BellSouth permits the collocation of any type of equipment
necessary for interconnection to BellSouth’s network or for access to
unbundied network elements in the provision of telecommunications services.

Such equipment must at a minimum meet the following BellCore (Telcordia)
Network Equipment Building Systems (NEBS) General Equipment
Requirements: Criteria Level 1 requirements as outlined in the BellCore
(Telcordia) Special Report SR-3580, Issue 1; equipment design spatial
requirements per GR-63-CORE, Section 2; thermal heat dissipation per GR-
063-CORE, Section 4, Criteria 77-79; acoustic noise per GR-063-CORE,
Section 4, Criterion 128, and National Electric Code standards. . Except
where otherwise required by a Commission, BellSouth shall comply with the
applicable FCC rules relating to denial of collocation based on U.S. South’s
failure to comply with this section.

U.S. South shall not use the Remote Collocation Space for marketing
purposes nor shall it place any identifying signs or markings in the area
surrounding the Remote Collocation Space or on the grounds of the Remote
Site Location.

U.S. South shall place a plaque or other identification affixed to U.S. South’s
equipment necessary to identify U.S. South’s equipment, including a list of
emergency contacts with telephone numbers.

All U.S. South equipment installation shall comply with BellSouth TR 73503-
11, Section 8, “Grounding - Engineering Procedures.” Metallic cable sheaths
and metallic strength members of optical fiber cables as well as the metallic
cable sheaths of all copper conductor cables shall be bonded to the
designated grounding bus for the remote collocation site. All copper
conductor pairs, working and non-working, shall be equipped with a solid
state protector unit (over-voltage protection only) which has been listed by a
nationally recognized testing laboratory.
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Entrance Facilities. U.S. South may elect to place U.S. South-owned or U.S.
South-leased entrance facilities into the Remote Collocation Space from U.S.
South’s point of presence. BellSouth will designate the point of
interconnection at the Remote Site Location housing the Remote Collocation
Space which is physically accessible by both Parties. U.S. South will provide
and place copper cable through conduit from the Remote Collocation Space
to the Feeder Distribution Interface to the splice location of sufficient length
for splicing by BeliSouth. U.S. South must contact BellSouth for instructions
prior to placing the entrance facility cable . U.S. South is responsible for
maintenance of the entrance facilities.

Shared Use. U.S. South may utilize spare capacity on an existing
interconnector entrance facility for the purpose of providing an entrance
facility to another U.S. South collocation arrangement within the same
BellSouth Remote Site Location.

Demarcation Point. BeliSouth will designate the point(s) of demarcation
between U.S. South’s equipment and/or network and BellSouth’s network.
Each Party will be responsible for maintenance and operation of all
equipment/facilities on its side of the demarcation point. U.S. South or its
agent must perform all required maintenance to U.S. South
equipment/facilities on its side of the demarcation point, pursuant to Section
5.8, following

U.S. South’s Equipment and Facilities. U.S. South, or if required by this
Attachment, U.S. South’s BellSouth Certified Supplier, is solely responsible
for the design, engineering, installation, testing, provisioning, performance,
monitoring, maintenance and repair of the equipment and facilities used by
U.S. South.

BellSouth’'s Access to Remote Collocation Space. BellSouth retains the right
to access the Remote Collocation Space for the purpose of making BellSouth

equipment and Remote Site Location modifications

Access. Pursuant to Section 11, U.S. South shall have access to the Remote
Collocation Space twenty-four (24) hours a day, seven (7) days a week. U.S.
South agrees to provide the name and social security number or date of birth
or driver's license number of each employee, contractor, or agents of U.S.
South or U.S. South’s Guests provided with access keys or devices (“Access
Keys”) prior to the issuance of said Access Keys. Key acknowledgement
forms must be signed by U.S. South and returned to BellSouth Access
Management within 15 calendar days of U.S. South’s receipt. Failure to
return properly acknowledged forms will result in the holding of subsequent
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requests until acknowledgements are current. Access Keys shall not be
duplicated under any circumstances. U.S. South agrees to be responsible
for all Access Keys and for the return of all said Access Keys in the
possession of U.S. South employees, contractors, Guests, or agents after
termination of the employment relationship, contractual obligation with U.S.
South or upon the termination of this Attachment or the termination of
occupancy of an individual Remote Site collocation arrangement.

Lost or Stolen Access Keys. U.S. South shall notify BellSouth in writing
immediately in the case of lost or stolen Access Keys. Should it become
necessary for BellSouth to re-key Remote Site Locations as a resuit of a lost
Access Key(s) or for failure to return an Access Key(s), U.S. South shall pay
for ail reasonable costs associated with the re-keying.

Interference or Impairment. Notwithstanding any other provisions of this
Attachment, equipment and facilities placed in the Remote Collocation Space
shall not significantly degrade, interfere with or impair service provided by
BellSouth or by any other interconnector located in the Remote Site Location; .
shall not endanger or damage the facilities of BellSouth or of any other
interconnector, the Remote Collocation Space, or the Remote Site Location;
shall not compromise the privacy of any communications carried in, from, or
through the Remote Site Location; and shall not create an unreasonable risk
of injury or death to any individual or to the public. |f BellSouth reasonably
determines that any equipment or facilities of U.S. South violates the
provisions of this paragraph, BellSouth shall give written notice to U.S.

South, which notice shall direct U.S. South to cure the violation within forty-
eight (48) hours of U.S. South’s actual receipt of written notice or, at a
minimum, to commence curative measures within 24 hours and to exercise
reasonable diligence to complete such measures as soon as possible
thereafter. After receipt of the notice, the Parties agree to consuit
immediately and, if necessary, to inspect the arrangement. Except in the
case of the deployment of an advanced service which significantly degrades
the performance of other advanced services or traditional voice band
services, if U.S. South fails to take curative action within 48 hours or if the
violation is of a character which poses an immediate and substantial threat of
damage to property, injury or death to any person, or other
interference/impairment of the services provided by BellSouth or any other
interconnector, then and only in that event BellSouth may take such action as
it deems appropriate to correct the violation, including without limitation the
interruption of electrical power to U.S. South’s equipment. BellSouth will
endeavor, but is not required, to provide notice to U.S. South prior to taking
such action and shall have no liability to U.S. South for any damages arising
from such action, except to the extent that such action by BellSouth
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constitutes willful misconduct. For purposes of this section, the term
significantly degrade shall mean an action that noticeably impairs a service
from a user’s perspective. In the case of the deployment of an advanced
service which significantly degrades the performance of other advanced
services or traditional voice band services and U.S. South fails to take
curative action within 48 hours then BellSouth will establish before the
relevant Commission that the technology deployment is causing the
significant degradation. Any claims of network harm presented to U.S. South
or, if subsequently necessary, the relevant Commission, must be supported
with specific and verifiable information. Where BellSouth demonstrates that
a deployed technology is significantly degrading the performance of other
advanced services or traditional voice band services, U.S. South shall
discontinue deployment of that technology and migrate its customers to
technologies that will not significantly degrade the performance of other such
services. Where the only degraded service itself is a known disturber, and
the newly deployed technology satisfies at least one of the criteria for a
presumption that is acceptable for deployment under 47 C.F.R. 51.230, the
degraded service shall not prevail against the newly-deployed technology.

Presence of Facilities. Facilities and equipment placed by U.S. South in the
Remote Collocation Space shall not become a part of the Remote Site
Location, even if nailed, screwed or otherwise fastened to the Remote
Collocation Space but shall retain its status as personality and may be
removed by U.S. South at any time. Any damage caused to the Remote
Collocation Space by U.S. South’s employees, agents or representatives
shall be promptly repaired by U.S. South at its expense.

Alterations. In no case shall U.S. South or any person acting on behalf of
U.S. South make any rearrangement, modification, improvement, addition,
repair, or other alteration which could affect in any way space, power, HVAC,
and/or safety considerations to the Remote Collocation Space or the
BellSouth Remote Site Location without the written consent of BellSouth,
which consent shall not be unreasonably withheld. The cost of any such
specialized alterations shall be paid by U.S. South. Any material
rearrangement, modification, improvement, addition, repair, or other
alteration shall require an Application Fee, pursuant to sub-section 6.2.

Upkeep of Remote Collocation Space. U.S. South shali be responsible for
the general upkeep and cleaning of the Remote Collocation Space. U.S.
South shall be responsible for removing any U.S. South debris from the
Remote Collocation Space and from in and around the Remote Collocation
Site on each visit.
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Ordering and Preparation of Remote Collocation Space

State or Federal Requlatory agency impose procedures or intervals. Should
any state or federal regulatory agency impose procedures or intervals
different than procedures or intervals set forth in this section applicable to
U.S. South, whether now in effect or that become effective after execution of
this Agreement, those procedures or intervals shall supersede the
requirements set forth herein for all applications submitted for the first time
after the effective date thereof for that jurisdiction.

Application for Space. U.S. South shall submit a Remote Site Collocation
Application when U.S. South or U.S. South’s Guest(s), as defined in Section
3.3, desires to request or modify the use of the Remote Collocation Space.

Initial Application. For U.S. South or U.S. South’s Guest(s) equipment
placement, U.S. South shall submit to BellSouth an Application. The
Application is Bona Fide when it is complete and accurate, meaning that all
required fields on the Application are completed with the appropriate type of
information. The Bona Fide Application shall contain a detailed description
and schematic drawing of the equipment to be placed in U.S. South’s Remote
Collocation Space(s) in addition to the CLLI code applicable to that location.
Prior to submitting the application, CLLI information can be obtained in the
manner set forth in Section 2.3.1.

Application Fee. BellSouth will assess an Application Fee on a service order
which shall be issued at the time BellSouth responds that space is available
pursuant to Section 2. Payment of the Application Fee will be due as
dictated by U.S. South’s current billing cycle and is non-refundable.

Application Response. In Alabama, North Carolina, and Tennessee, In
addition to the notice of space availability pursuant to Section 2, BellSouth
will respond within ten (10) calendar days of receipt of an Application stating
whether the Application is Bona Fide, and if it is not Bona Fide, the items
necessary to cause the Application to become Bona Fide. Sufficient detail
will be provided to permit U.S. South a reasonable opportunity to correct
each deficiency. U.S. South must correct any deficiencies in its Application
and resubmit a Bona Fide Application within ten (10) calendar days of being
notified of the deficiencies in the original Application. If U.S. South fails to
resubmit its Application as Bona Fide within this ten (10) day period, U.S.
South will lose its place in the collocation queue. This interval excludes
national holidays. When space has been determined to be available,
BellSouth will provide a written response (“Application Response”), which will
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include the configuration of the space and an estimate of the interval to
provide the Remote Collocation Space.

Application Response. Except as otherwise provided, for all States that have
ordered provisioning intervals but not application response intervals, the
following will apply. In addition to the notice of space availability pursuant to
Section 2, BellSouth will respond as to whether the Application is Bona Fide,
and if it is not Bona Fide, the items necessary to cause the Application to
become Bona Fide. When space has been determined to be available,
BellSouth will provide a written response (“Application Response”) within
thirty (30) calendar days of receipt of a Bona Fide Application. When
multiple applications are submitted in a state within a fifteen (15) calendar
day window, BellSouth will respond to the Bona Fide Applications as soon as
possibie, but no later than the following: within thirty (30) calendar days for
Bona Fide Applications 1-5; within thirty-six (36) calendar days for Bona Fide
Applications 6-10; within forty-two (42) calendar days for Bona Fide
Applications 11-15. Response intervals for multiple Bona Fide Applications
submitted within the same timeframe for the same state in excess of 15 must
be negotiated. All negotiations shall consider the total volume from all
requests from telecommunications companies for collocation.

Application Response (Florida). Within fifteen (15) calendar days of receipt
of a Bona Fide Application, BellSouth will respond as to whether space is
available or not available within a particular Remote Site Location.
Additionally, when space has been determined to be available or when a
lesser amount of space than that requested is available, then with respect to
the space available, BellSouth will provide a written response (“Application
Response”) including sufficient information to enable U.S. South to place a
Firm Order. When U.S. South submits ten (10) or more Applications within
ten (10) calendar days, the initial fifteen (15) day response period will
increase by ten (10) days for every additional ten (10) Applications or fraction
thereof.

Application Response (Georgia) In addition to the notice of space availability
pursuant to Section 2.1, BellSouth will respond as to whether the Application

is Bona Fide, and if it is not Bona Fide, the items necessary to cause the
Application to become Bona Fide. When space has been determined to be
available for caged or cageless arrangements, BeliSouth will provide a
written response (“Application Response”) within thirty (30) calendar days of
receipt of a Bona Fide Application. The Application Response will include,
at a minimum, the configuration of the space, the Cable Installation Fee,
Cable Records Fee, and the space preparation fees, as described in Section
7.
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Application Response (Louisiana). In addition to the notice of space
availability pursuant to Section 2, BellSouth will respond as to whether the
Application is Bona Fide, and if it is not Bona Fide, the items necessary to
cause the Application to become Bona Fide. BellSouth will respond as to
whether space is available or not available within a particular Remote Site
Location in accordance with Section 2. BellSouth will respond with a full
Application Response within 30 calendar days for one to ten Applications; 35
calendar days for eleven to twenty Applications; and for requests of more
than twenty Application it is increased by five calendar days for every five
Applications received within five business days.

Application Response (Mississippi) In addition to the notice of space
availability pursuant to Section 2, BellSouth will respond as to whether the
Application is Bona Fide, and if it is not Bona Fide, the items necessary to
cause the Application to become Bona Fide. When space has been
determined to be available, BellSouth will provide a written response
(“Application Response”) within thirty (30) business days of receipt of a Bona
Fide Application. When multiple applications are submitted in a state within
a fifteen (15) business day window, BeliSouth will respond to the Bona Fide
Applications as soon as possible, but no later than the following: within thirty
(30) business days for Bona Fide Applications 1-5; within thirty-six (36)
business days for Bona Fide Applications 6-10; within forty-two (42) business
days for Bona Fide Applications 11-15. Response intervals for multiple Bona
Fide Applications submitted within the same timeframe for the same state in
excess of 15 must be negotiated. All negotiations shall consider the total
volume from all requests from telecommunications companies for collocation.

Application Response (Kentucky) In addition to the notice of space
availability pursuant to Section 2, BellSouth will respond as to whether the
Application is Bona Fide, and if it is not Bona Fide, the items necessary to
cause the Application to become Bona Fide. When space has been
determined to be available, BellSouth will provide a written response
(“Application Response”) within thirty (30) calendar days of receipt of a Bona
Fide Application. When muitiple applications are submitted in a state within
a fifteen (15) calendar day window, BellSouth will respond to the Bena Fide
Applications as soon as possible, but no later than the following: within thirty
(30) calendar days for Bona Fide Applications 1-5; within thirty-six (36)-
calendar days for Bona Fide Applications 6-10; within forty-two (42) calendar
days for Bona Fide Applications 11-15. Response intervals for muitiple Bona
Fide Applications submitted within the same timeframe for the same state in
excess of 15 must be negotiated. All negotiations shall consider the total
volume from all requests from telecommunications companies for coliocation.
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Application Modifications. In Alabama, North Carolina, and Tennessee, if a
modification or revision is made to any information in the Bona Fide
Application for Remote Site Collocation or the Bona Fide Application for
Adjacent Remote Site Collocation, with the exception of modifications to
Customer Information, Contact Information or Billing Contact Information,
either at the request of U.S. South or necessitated by technical
considerations, said Application shall be considered a new Application and
shall be handled as a new Application for purposes of the provisioning
interval, and BellSouth shall charge U.S. South a Subsequent Application
Fee. Major changes, such as requesting additional space or adding
equipment may require U.S. South to submit the Application with an
Application Fee.

Application Modifications. For all States that have ordered provisioning
intervals but not application response intervals, and except as otherwise
specified, the following will apply. If a modification or revision is made to any
information in the Bona Fide Application for Remote Site Collocation or the
Bona Fide Application for Adjacent Remote Site Collocation, with the
exception of modifications to Customer Information, Contact Information or
Billing Contact Information, either at the request of U.S. South or
necessitated by technical considerations, BellSouth will respond to the Bona
Fide Application within thirty (30) calendar days after BellSouth receives
such revised application or at such other date as the Parties agree. If, at any
time, BellSouth needs to reevaluate U.S. South’s Bona Fide Application as a
result of changes requested by U.S. South to U.S. South’s original
application, then BeliSouth will charge U.S. South a Subsequent Application
Fee. Major changes such as requesting additional space or adding
additional equipment may require U.S. South to resubmit the Application with
an Application Fee.

Application Modifications (Florida). If a modification or revision is made to
any information in the Bona Fide Application for Remote Site Collocation or
the Bona Fide Application for Adjacent Remote Site Collocation, with the
exception of modifications to Customer Information, Contact Information or
Billing Contact Information, either at the request of U.S. South or
necessitated by technical considerations, BellSouth will respond to the Bona
Fide Application within fifteen (15) calendar days after BellSouth receives
such revised Application or at such other date as the Parties agree. If, at any
time, BellSouth needs to reevaluate U.S. South’s Bona Fide Application as a
result of changes requested by U.S. South to CLEC's original , then
BellSouth will charge U.S. South a Subsequent Application Fee. Major
changes such as requesting additional space or adding additional equipment
may require U.S. South to resubmit the Application with an Application Fee.
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Application Modifications (Mississippi). If a modification or revision is made
to any information in the Bona Fide Application for Remote Site Collocation
or the Bona Fide Application for Adjacent Collocation, with the exception of
modifications to Customer Information, Contact Information or Billing Contact
Information, either at the request of U.S. South or necessitated by technical
considerations, BellSouth will respond to the Bona Fide Application within
thirty (30) business days after BellSouth receives such revised Application or
at such other date as the Parties agree. If, at any time, BellSouth needs to
reevaluate U.S. South’s Bona Fide Application as a result of changes
requested by U.S. South to CLEC's original Application, then BellSouth will
charge U.S. South a Subsequent Application Fee. Major changes such as
requesting additional space or adding additional equipment may require U.S.
South to resubmit the Application with an Application Fee.

Application Modifications (Louisiana). |f a modification or revision is made to
any information in the Bona Fide Application for Remote Site Collocation or
the Bona Fide Application for Adjacent Remote Site Collocation, with the
exception of modifications to Customer Information, Contact information or
Billing Contact Information, either at the request of U.S. South or
necessitated by technical considerations, BellSouth will respond to the Bona
Fide Application within thirty (30) calendar days after BellSouth receives
such revised Application or at such other date as the Parties agree.
BellSouth will respond to such modifications or revisions within 30 calendar
days for one to ten revised Applications; 35 calendar days for eleven to
twenty revised Applications; and for requests of more than twenty revised
Applications it is increased by five calendar days for every five revised
Applications received within five business days. If, at any time, BellSouth
needs to reevaluate U.S. South’s Bona Fide Application as a resulit of
changes requested by U.S. South to CLEC's original Application, then
BellSouth will charge U.S. South a Subsequent Application Fee. Major
changes such as requesting additional space or adding additional equipment
may require U.S. South to resubmit the Application with an Application Fee.

Application Modifications (Kentucky & Georgia). If a modification or revision
is made to any information in the Bona Fide Application for Remote Site
Collocation or the Bona Fide Application for Adjacent Collocation, with the
exception of modifications to Customer Information, Contact Information or
Billing Contact Information, either at the request of U.S. South or
necessitated by technical considerations, BellSouth will respond to the Bona
Fide Application within thirty (30) calendar days after BellSouth receives
such revised Application or at such other date as the Parties agree. |If, at any
time, BellSouth needs to reevaluate U.S. South’s Bona Fide Application as a
result of changes requested by U.S. South to U.S. South’s original
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Application, then BellSouth will charge U.S. South a Subsequent Application
Fee. Major changes such as requesting additional space or adding
additional equipment may require U.S. South to resubmit the Application with
an Application Fee.

Bona Fide Firm Order. In Alabama, North Carolina, and Tennessee, U.S.
South shall indicate its intent to proceed with equipment installation in a
BellSouth Remote Site Location by submitting a Bona Fide Firm Order to
BellSouth. A Firm Order shall be considered Bona Fide when U.S. South
has completed the Application/Inquiry process described in Section 6.3,
preceding, and has submitted the Firm Order document indicating
acceptance of the Application Response provided by BellSouth. The Bona
Fide Firm Order must be received by BellSouth no later than seven (7)
calendar days after BellSouth’s Application Response to U.S. South’s Bona
Fide Application, unless BellSouth provides an Application Response on or
before the ten-day response interval set forth in section 2, in which case U.S.
South must submit its Bona Fide Firm Order to BeliSouth within seventeen
(17) calendar days of BellSouth’s receipt of the Bona Fide Application. |f
U.S. South fails to submit its Bona Fide Firm Order to BellSouth within the
time frames set forth above, the provisioning intervals set forth in section 6.6
shall apply from the date of receipt of the Bona Fide Firm Order and not from
the date of the Bona Fide Application. If U.S. South fails to submit a Bona
Fide Firm Order within fifteen (15) days of receipt of an Application
Response, the Application will expire.

Bona Fide Firm Order. Except as otherwise provided, in all States that have
ordered provisioning intervals but not addressed Firm Order intervals, the
following shall apply. U.S. South shall indicate its intent to proceed with
equipment installation in a BellSouth Remote Site Location by submitting a
Physical Expanded Interconnection Firm Order document (“Firm Order”) to
BellSouth. A Firm Order shall be considered Bona Fide when U.S. South
has completed the Application/Inquiry process described in Section 6.3,
preceding and has submitted the Firm Order document indicating acceptance
of the Application Response provided by BellSouth. The Bona Fide Firm
Order must be received by BellSouth no later than thirty (30) calendar days
(in Mississippi 30 business days) after BellSouth’s Application Response to
U.S. South’s Bona Fide Application or the Application will expire.

Bona Fide Firm Order (Kentucky & Mississippi). U.S. South shall indicate its
intent to proceed with equipment installation in a BellSouth Remote Terminal
Location by submitting a Physical Expanded Interconnection Firm Order
document (“Firm Order”) to BellSouth. A Firm Order shall be considered
Bona Fide when U.S. South has completed the Application/Inquiry process
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described in Section 6.3, preceding and has submitted the Firm Order

document indicating acceptance of the Application Response provided by
BellSouth. The Bona Fide Firm Order must be received by BellSouth no later
than thirty (30) calendar days (in Mississippi 30 business days) after

BellSouth’s Application Response to U.S. South’s Bona Fide Application or
the Application will expire.

BellSouth will establish a firm order date based upon the date BellSouth is in
receipt of a Bona Fide Firm Order. BeliSouth will acknowledge the receipt of
U.S. South’s Bona Fide Firm Order within seven (7) calendar days of receipt
indicating that the Bona Fide Firm Order has been received. A BellSouth
response to a Bona Fide Firm Order will include a Firm Order Confirmation

containing the firm order date. No revisions will be made to a Bona Fide Firm
Order.

BellSouth will permit one accompanied site visit to U.S. South’s designated
Remote Collocation Space after receipt of the Bona Fide Firm Order without
charge to U.S. South.

U.S. South must submit to BellSouth the completed Access Control Request
Form for all employees or agents requiring access to the BellSouth Remote
Site Location a minimum of 30 calendar days prior to the date U.S. South
desires access to the Remote Collocation Space. U.S. South may submit
such a request at any time subsequent to BeliSouth's receipt of the Bona
Fide Firm Order. In the event U.S. South desires access to the Collocation
Space after submitting such a request but prior to Access being approved,
BellSouth shall permit U.S. South to access the Collocation Space,
accompanied by a security escort at U.S. South’s expense. U.S. South must
request escorted access at least three (3) business days prior to the date
such access is desired.

Construction and Provisioning Interval. In Alabama, North Carolina, and
Tennessee, BellSouth will complete construction for Remote Site collocation
arrangements within a maximum of 90 calendar days from receipt of an
Application, or as agreed to by both parties. Under extraordinary conditions,
BellSouth may elect to renegotiate an alternative provisioning interval with
U.S. South or seek a waiver from this interval from the Commission.
Examples of extraordinary conditions include, but are not limited to, extended
license or permitting intervals; major BellSouth equipment rearrangement or
addition; power plant addition or upgrade; major mechanical addition or
upgrade; major upgrade for ADA compliance; environmental hazard or
hazardous materials abatement; and arrangements for which equipment
shipping intervals are extraordinary in length.
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Construction and Provisioning Interval (Florida). BellSouth will complete
construction for collocation arrangements as soon as possible and within a
maximum of 90 calendar days from receipt of a Bona Fide Firm Order or as
agreed to by the Parties. For changes to collocation space after initial space
completion, BeliSouth will complete construction for collocation arrangements
as soon as possible and within a maximum of 45 calendar days from receipt
of a Bona Fide Firm Order or as agreed to by the Parties. |f BeliSouth does
not believe that construction will be completed within the relevant time frame
and BeliSouth and U.S. South cannot agree upon a completion date, within
45 calendar days of receipt of the Bona Fide Firm Order for an initial request,
and within 30 calendar days for Augmentations, BellSouth may seek an
extension from the Florida PSC.

Construction and Provisioning Interval (Georgia). BellSouth will use best
efforts to complete construction for caged collocation arrangements under
ordinary conditions as soon as possible and within a maximum of 90 calendar *
days from receipt of a Bona Fide Firm Order or as agreed to by the Parties.
BellSouth will use best efforts to complete construction for cageless
collocation arrangements under ordinary conditions as soon as possible and
within a maximum of 60 calendar days from receipt of a Bona Fide Firm
Order and 90 calendar days for extraordinary conditions or as agreed to by
the Parties. Ordinary conditions are defined as space available with only
minor changes to support systems required, such as but not limited to,
HVAC, cabling and the power plant(s). Extraordinary conditions are defined
to include but are not limited to major BeliSouth equipment rearrangement or
addition; power plant addition or upgrade; major mechanical addition or
upgrade; major upgrade for ADA compliance; environmental hazard or
hazardous materials abatement; and arrangements for which equipment
shipping intervals are extraordinary in length. BellSouth may elect to
renegotiate an alternative provisioning interval with U.S. South or seek a
waiver from this interval from the Commission.

Construction and Provisioning Interval (Louisiana). BellSouth will complete
construction for collocation arrangements under ordinary conditions as soon
as possible and within a maximum of 120 calendar days from receipt of a
Bona Fide Firm Order for an initial request, and within 60 calendar days for
an Augmentation, or as agreed to by the Parties. Ordinary conditions are
defined as space available with only minor changes to support systems
required, such as but not limited to, HVAC, cabling and the power plant(s).
BellSouth will complete construction of all other Collocation Space
(*extraordinary conditions") within 180 calendar days of the receipt of a Bona
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Fide Firm Order. Examples of extraordinary conditions include but are not
limited to, extended license or permitting intervals; major BellSouth
equipment rearrangement or addition; power plant addition or upgrade; major
mechanical addition or upgrade; major upgrade for ADA compliance;
environmental hazard or hazardous materials abatement; and arrangements
for which equipment shipping intervals are extraordinary in length._BellSouth
may elect to renegotiate an alternative provisioning interval with U.S. South
or seek a waiver from this interval from the Commission.

Construction and Provisioning Interval (Mississippi). Excluding the time
interval required to secure the appropriate government licenses and permits,
BellSouth will complete construction for collocation arrangements under
ordinary conditions as soon as possible and within a maximum of 120
calendar days from receipt of a Bona Fide Firm Order or as agreed to by the
Parties. Ordinary conditions are defined as space available with only minor
changes to support systems required, such as but not limited to, HVAC,
cabling and the power plant(s). Excluding the time interval required to secure
the appropriate government licenses and permits, BellSouth will complete ’
construction of all other Collocation Space ("extraordinary conditions") within
180 calendar days of the receipt of a Bona Fide Firm Order. Examples of
extraordinary conditions include but are not limited to, extended license or
permitting intervals; major BeliSouth equipment rearrangement or addition;
power plant addition or upgrade; major mechanical addition or upgrade;
major upgrade for ADA compliance; environmental hazard or hazardous
materials abatement; and arrangements for which equipment shipping
intervals are extraordinary in length. BellSouth may elect to renegotiate an
alternative provisioning interval with U.S. South or seek a waiver from this
interval from the Commission.

Construction and Provisioning Interval (Kentucky). Excluding the time
interval required to secure the appropriate government licenses and permits,
BellSouth will use best efforts to complete construction for collocation
arrangements under ordinary conditions as soon as possible and within a
maximum of 90 calendar days from receipt of a Bona Fide Firm Order or as
agreed to by the Parties. Ordinary conditions are defined as space available
with only minor changes to support systems required, such as but not limited
to, HVAC, cabling and the power plant(s). Excluding the time interval
required to secure the appropriate government licenses and permits,
BellSouth will use best efforts to complete construction of all other
Collocation Space ("extraordinary conditions") within 130 calendar days of
the receipt of a Bona Fide Firm Order. Extraordinary conditions are defined
to include but are not limited to major BellSouth equipment rearrangement or
addition; power plant addition or upgrade; major mechanical addition or

Version 3Q00:11/16/00

347 of 433



6.10.6

6.11

6.12

6.13

6.14

BellSouth Remote Site Collocation
Draft — For Negotiation Purposes

Attachment 4 - RS
‘ Page 24
upgrade; major upgrade for ADA compliance; environmental hazard or
hazardous materials abatement; and arrangements for which equipment
shipping intervals are extraordinary in length. BellSouth may elect to
renegotiate an alternative provisioning interval with U.S. South or seek a
waiver from this interval from the Commission.

Construction and Provisioning Interval (South Carolina). BellSouth will
complete the construction and provisioning activities for cageless and caged
collocation arrangements as soon as possible, but no later than 90 calendar
days from receipt of a bona fide firm order. BellSouth may elect to
renegotiate an alternative provisioning interval with U.S. South or seek a
waiver from this interval from the Commission.

in the event BellSouth does not have space immediately available at a
Remote Site Location, BellSouth may elect to make additional space
available by, for example but not limited to, rearranging BeliSouth facilities or
constructing additional capacity. In such cases, excluding the time interval
required to secure the appropriate government licenses and permits or
additional public or private rights of way, BellSouth will provision the Remote
Collocation Space in a nondiscriminatory manner and at parity with BellSouth
and will provide U.S. South with the estimated completion date in its
Response.

Permits. Each Party or its agents will diligently pursue filing for the permits
required for the scope of work to be performed by that Party or its agents,
within ten (10) calendar days of the completion of finalized construction
designs and specifications.

Acceptance Walk Through. Upon request, U.S. South will contact BeliSouth
within seven (7) days of collocation space being ready to schedule an
acceptance walk through of each Remote Collocation Space requested from
BellSouth by U.S. South. BellSouth will correct any deviations to U.S.
South’s original or jointly amended requirements within seven (7) calendar
days after the walk through, unless the Parties jointly agree upon a different
time frame. '

Use of BellSouth Certified Supplier. U.S. South shall select a supplier that
has been approved as a BellSouth Certified Supplier to perform all
engineering and installation work required in the Remote Collocation Space
per TR 73503 specifications. BellSouth shall provide U.S. South with a list of
BellSouth Certified Suppliers upon request. The BellSouth Certified
Supplier(s) shall be responsible for installing U.S. South™s equipment and
components, extending power cabling to the BeliSouth power distribution
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frame, performing operational tests after installation is complete, and

notifying BellSouth’s Outside Plant engineers and U.S. South upon
successful completion of installation. The BellSouth Certified Supplier shall
bill U.S. South directly for all work performed for U.S. South pursuant to this
Attachment and BellSouth shall have no liability for nor responsibility to pay
such charges imposed by the BellSouth Certified Supplier. BellSouth shall
consider certifying U.S. South or any supplier proposed by U.S. South. All
work performed by or for U.S. South shall conform to generally accepted
industry guidelines and standards.

Alarm and Monitoring. BellSouth may place alarms in the Remote Site
Location for the protection of BellSouth equipment and facilities. U.S. South
shall be responsible for placement, monitoring and removal of alarms used to
service U.S. South’s Remote Collocation Space and for ordering the
necessary services therefor. Both Parties shall use best efforts to notify the
other of any verified hazardous conditions known to that Party.

Basic Telephone Service. Upon request of U.S. South, BellSouth will provide °
basic telephone service to the Remote Collocation Space under the rates,
terms and conditions of the current tariff offering for the service requested.

Virtual Remote Site Collocation Relocation. BellSouth offers Virtual
Collocation pursuant to the terms and conditions set forth in its F.C.C. Tariff
No. 1 for Remote Site Collocation locations. The rates shall be the same as
provided in this Exhibit A of this agreement. For the interconnection to
BellSouth’s network and access to BellSouth unbundled network elements,
U.S. South may purchase 2-wire and 4-wire cross-connects as set forth the
service inquiry procedures established for sub loop unbundling as set forth in
Attachment 2 of the Interconnection Agreement, and U.S. South may place
within its Virtual Collocation arrangements the telecommunications
equipment set forth in Section 5.1. In the event physical Remote Collocation
Space was previously denied at a Remote Site Location due to technical
reasons or space limitations, and that physical Remote Collocation Space
has subsequently become available, U.S. South may relocate its virtual
Remote Site collocation arrangements to physical Remote Site collocation
arrangements and pay the appropriate non-recurring fees for physical
Remote Site collocation and for the rearrangement or reconfiguration of
services terminated in the virtual Remote Site collocation arrangement, as
outlined in the appropriate BellSouth tariffs. In the event that BellSouth
knows when additional space for physical Remote Site collocation may
become available at the location requested by U.S. South, such information
will be provided to U.S. South in BellSouth’s written denial of physical
Remote Site collocation. To the extent that (i) physical Remote Collocation
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Space becomes available to U.S. South within 180 calendar days of
BellSouth’s written denial of U.S. South’s request for physical collocation,
and (ii) U.S. South was not informed in the written denial that physical
Remote Collocation Space would become available within such 180 calendar
days, then U.S. South may relocate its virtual Remote Site collocation
arrangement to a physical Remote Site collocation arrangement and will
receive a credit for any nonrecurring charges previously paid for such virtual
Remote Site collocation. U.S. South must arrange with a BellSouth Certified
Supplier for the relocation of equipment from its virtual Remote Collocation
Space to its physical Remote Collocation Space and will bear the cost of
such relocation.

Cancellation. If, at anytime prior to space acceptance, U.S. South cancels its
order for the Remote Collocation Space(s), U.S. South will reimburse
BellSouth in the following manner: BellSouth will ascertain how far
preparation work has progressed. U.S. South will be billed the applicable
non recurring rate for any and all work processes for which work has begun.

Licenses. U.S. South, at its own expense, will be solely responsible for
obtaining from governmental authorities, and any other appropriate agency,
entity, or person, all rights, privileges, and licenses necessary or required to
operate as a provider of telecommunications services to the public or to
occupy the Remote Collocation Space.

Environmental Hazard Guidelines. The Parties agree to utilize and adhere to
the Environmental Hazard Guidelines identified as Exhibit B attached hereto.

Rates and Charges

Recurring Fees. Recurring fees for space occupancy shall be billed upon
space completion or space acceptance, whichever occurs first. Other
charges shall be billed upon request for the services. All charges shall be
due as dictated by U.S. South'’s current billing cycle.

Rack/Bay Space. The rack/bay space charge includes reasonable charges
for air conditioning, ventilation and other allocated expenses associated with
maintenance of the Remote Site Location, and includes amperage necessary
to power U.S. South’s equipment. U.S. South shall pay rack/bay space
charges based upon the number of racks/bays requested. BellSouth will
assign Remote Collocation Space in conventional remote site rack/bay
lineups where feasible
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Power. BellSouth shall make available —48 Volt (-48V) DC power for U.S.
South’s Remote Collocation Space at a BellSouth Power Board (Fuse and
Alarm Panel) or BellSouth Battery Distribution Fuse Bay (“BDFB") at U.S.
South’s option within the Remote Site Location. The charge for power shall
be assessed as part of the recurring charge for rack/bay space. If the power
requirements for U.S. South’s equipment exceeds the capacity for the
rack/bay, then such power requirements shall be assessed on a recurring per
amp basis for the individual case.

Charges for AC power will be assessed per breaker ampere per month.
Rates include the provision of commercial and standby AC power. When
obtaining power from a BellSouth service panel, protection devices and
power cables must be engineered (sized), and installed by U.S. South’s
BellSouth Certified Supplier except that BellSouth shall engineer and install
protection devices and power cables for Adjacent Collocation. U.S. South’s
BeliSouth Certified Supplier must also provide a copy of the engineering
power specification prior to the Commencement Date. AC power voltage and
phase ratings shall be determined on a per location basis. At U.S. South’s
option, U.S. South may arrange for AC power in an Adjacent Collocation
arrangement from a retail provider of electrical power.

Security Escort. A security escort will be required whenever U.S. South or
its approved agent desires access to the Remote Site Location after the one
accompanied site visit allowed prior to completing BellSouth’s Security
Training requirements and/or prior to Space Acceptance. The parties agree
that a security escort will not be required for remote site collocation.
However, if one is needed, the parties will negotiate appropriate security
escort rates which will be assessed on a one half (1/2) hour increment basis.

Rate “True-Up”. The Parties agree that the prices reflected as interim herein
shall be “trued-up” (up or down) based on final prices either determined by
further agreement or by final order, including any appeals, in a proceeding
involving BellSouth before the regulatory authority for the state in which the
services are being performed or any other body having jurisdiction over this
Agreement (hereinafter “Commission”). Under the “true-up” process, the
interim price for each service shall be multiplied by the volume of that service
purchased to arrive at the total interim amount paid for that service (“Total
Interim Price”). The final price for that service shall be multiplied by the
volume purchased to arrive at the total final amount due (“Total Final Price”).
The Total Interim Price shall be compared with the Total Final Price. If the
Total Final Price is more than the Total interim Price, U.S. South shall pay
the difference to BellSouth. If the Total Final Price is less than the Total
Interim Price, BellSouth shall pay the difference to U.S. South. Each Party
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shall keep its own records upon which a “true-up” can be based and any final
payment from one Party to the other shall be in an amount agreed upon by
the Parties based on such records. In the event of any disagreement as
between the records or the Parties regarding the amount of such “true-up,”

the Parties agree that the Commission shall be called upon to resoive such
differences.

Other. If no rate is identified in the cuntract, the rate for the specific service
or function will be negotiated by the Parties upon request by either Party.
Payment of all other charges under this Attachment shall be due as dictated
by U.S. South’s current billing cycle U.S. South will pay a late payment
charge as specified in the current State Tariff.

Insurance

Maintain Insurance. U.S. South shall, at its sole cost and expense, procure,
maintain, and keep in force insurance as specified in this Section 8 and
underwritten by insurance companies licensed to do business in the states
applicable under this Attachment and having a Best's Insurance Rating of A-.

Coverage. U.S. South shall maintain the following specific coverage:

Commercial General Liability coverage in the amount of ten million dollars
($10,000,000.00) or a combination of Commercial General Liability and
Excess/Umbrella coverage totaling not less than ten million dollars
($10,000,000.00). BellSouth shall be named as an Additional Insured on the
Commercial General Liability policy as specified herein.

Statutory Workers Compensation coverage and Employers Liability coverage
in the amount of one hundred thousand dollars ($100,000.00) each accident,
one hundred thousand dollars ($100,000.00) each employee by disease, and
five hundred thousand dollars ($500,000.00) policy limit by disease.

All Risk Property coverage on a full replacement cost basis insuring all of
U.S. South’s real and personal property situated on or within BeliSouth’s
Remote Site Location.

U.S. South may elect to purchase business interruption and contingent
business interruption insurance, having been advised that BellSouth
assumes no liability for loss of profit or revenues should an interruption of
service occur.
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8.3 Limits. The limits set forth in Section 8.2 above may be increased by

BellSouth from time to time during the term of this Attachment upon thirty (30)
days notice to U.S. South to at least such minimum limits as shall then be
customary with respect to comparable occupancy of BellSouth structures.

8.4 Al policies purchased by U.S. South shall be deemed to be primary. All
policies purchased by U.S. South shall be deemed to be primary and not
contributing to or in excess of any similar coverage purchased by BellSouth.
All insurance must be in effect on or before the date equipment is delivered
to BellSouth’'s Remote Site Location and shall remain in effect for the term of
this Attachment or until all U.S. South™’s property has been removed from
BellSouth’s Remote Site Location, whichever period is longer. If U.S. South
fails to maintain required coverage, BellSouth may pay the premiums thereon
and seek reimbursement of same from U.S. South.

8.5 Submit certificates of insurance. U.S. South shall submit certificates of
insurance reflecting the coverage required pursuant to this Section a
minimum of ten (10) business days prior to the commencement of any work in
the Remote Collocation Space. Failure to meet this interval may result in
construction and equipment installation delays. U.S. South shall arrange for
BellSouth to receive thirty (30) business days’ advance notice of cancellation
from U.S. South”’s insurance company. U.S. South shall forward a certificate
of insurance and notice of cancellation/non-renewal to BellSouth at the
following address:

BellSouth Telecommunications, Inc.
Attn.: Risk Management Coordinator
675 W. Peachtree Street

Rm. 17H53

Atlanta, Georgia 30375

8.6 Conformance to recommendations made by BellSouth's fire insurance
company. U.S. South must conform to recommendations made by BellSouth’s

fire insurance company to the extent BellSouth has agreed to, or shall
hereafter agree to, such recommendations.

8.7 Self-Insurance. If U.S. South’s net worth exceeds five hundred million dollars
($500,000,000), U.S. South may elect to request self-insurance status in lieu
of obtaining any of the insurance required in Sections 8.2.1 and 8.2.3. U.S.
South shall provide audited financial statements to BellSouth thirty (30) days
prior to the commencement of any work in the Remote Collocation Space.
BellSouth shall then review such audited financial statements and respond in
writing to U.S. South in the event that self-insurance status is not granted to
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U.S. South. [f BellSouth approves U.S. South for self-insurance, U.S. South

shall annually furnish to BellSouth, and keep current, evidence of such net
worth that is attested to by one of U.S. South’s corporate officers. The ability
to self-insure shall continue so long as U.S. South meets all of the
requirements of this Section. If U.S. South subsequently no longer satisfies
this Section, U.S. South is required to purchase insurance as indicated by
Sections 8.2.1 and 8.2.3.

Net worth requirements. The net worth requirements set forth in Section 8.7
may be increased by BellSouth from time to time during the term of this
Attachment upon thirty (30) days’ notice to U.S. South to at least such
minimum limits as shall then be customary with respect to comparable
occupancy of BellSouth structures.

Failure to comply. Failure to comply with the provisions of this Section will be
deemed a material breach of this Attachment.

Mechanics Liens

Mechanics Lien or other Liens. If any mechanics lien or other liens shall be
filed against property of either Party (BellSouth or U.S. South), or any
improvement thereon by reason of or arising out of any labor or materials
furnished or alleged to have been furnished or to be furnished to or for the
other Party or by reason of any changes, or additions to said property made
at the request or under the direction of the other Party, the other Party
directing or requesting those changes shall, within thirty (30) business days
after receipt of written notice from the Party against whose property said lien
has been filed, either pay such lien or cause the same to be bonded off the
affected property in the manner provided by law. The Party causing said lien
to be placed against the property of the other shall also defend, at its sole
cost and expense, on behalf of the other, any action, suit or proceeding
which may be brought for the enforcement of such liens and shall pay any
damage and discharge any judgment entered thereon.

Inspections

BellSouth may conduct inspection. BellSouth may conduct an inspection of
U.S. South's equipment and facilities in the Remote Collocation Space(s)
prior to the activation of facilities between U.S. South’s equipment and
equipment of BellSouth. BeliSouth may conduct an inspection if U.S. South
adds equipment and may otherwise conduct routine inspections at
reasonable intervals mutually agreed upon by the Parties. BeliSouth shall
provide U.S. South with a minimum of forty-eight (48) hours or two (2)
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business days, whichever is greater, advance notice of all such inspections.
All costs of such inspection shall be borne by BellSouth.

11. Security and Safety Requirements

11.1 The security and safety requirements. The security and safety requirements
set forth in this section are as stringent as the security requirements
BellSouth maintains at its own Remote Site Location either for their own
employees or for authorized contractors. Only BellSouth employees,
BellSouth Certified Contractors and authorized empioyees, authorized
Guests, pursuant to Section 3.3, proceeding, or authorized agents of U.S.
South will be permitted in the BellSouth Remote Site Location. U.S. South
shall provide its employees and agents with picture identification which must
be worn and visible at all times while in the Remote Collocation Space or
other areas in or around the Remote Site Location. The photo ldentification
card shall bear, at a minimum, the employee’s name and photo, and the U.S.
South name. BellSouth reserves the right to remove from its Remote Site
Location any employee of U.S. South not possessing identification issued by *
U.S. South or who have violated any of BellSouth’s policies as outlined in the
CLEC Security Training documents. U.S. South shall hold BellSouth
harmless for any damages resulting from such removal of its personnel from
BellSouth Remote Site Location. U.S. South shall be solely responsible for
ensuring that any Guest of U.S. South is in compliance with all subsections of
this Section 11.

11.1.1 U.S. South will be required, at its own expense, to conduct a statewide
investigation of criminal history records for each U.S. South employee being
considered for work on the BellSouth Remote Site Location, for the
states/counties where the U.S. South employee has worked and lived for the
past five years. Where state law does not permit statewide collection or
reporting, an investigation of the applicable counties is acceptable.

11.1.2  U.S. South will be required to administer to their personnel assigned to the
BeliSouth Remote Site Location security training either provided by
BellSouth, or meeting criteria defined by BellSouth.

11.1.3  U.S. South shall not assign to the BellSouth Remote Site Location any’
personnel with records of felony criminal convictions. U.S. South shall not
assign to the BellSouth Remote Site Location any personnel with records of
misdemeanor convictions, except for misdemeanor traffic violations, without
advising BellSouth of the nature and gravity of the offense(s). BellSouth
reserves the right to refuse building access to any U.S. South personnel who
have been identified to have misdemeanor criminal convictions.
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