CONSTRUCTION PLANS

FOR

UTILITIES, INC. OF FLORIDA TIERRA VERDE LIFT STATION

SECTION 17, TOWNSHIP 32S, RANGE 16E

OCTOBER 2019

PINELLAS COUNTY, FLORIDA

PROJECT TEAM:

OWNER:
UTILITIES, INC. FLORIDA
200 WEATHERSFIELD AVENUE
ALTAMONTE SPRINGS, FL 3271
CONTACT: MICHAEL WILSON
321 972 0374

ENGINEER:

KIMLEY-HORN AND ASSOCIATES, INC.

100 SECOND AVE SOUTH, SUITE 105N

ST. PETERSBURG, FLORIDA 33701

CONTACT: SHELBY HUGHES, P.E.

SURVEYOR:
GEOPOINT SURVEYING, INC.
1403 E 5TH AVE
TAMPA, FLORIDA 33605
CONTACT: DAVID WILLIAMS
813.248.8888

727.498.2585

<u>UTILITY CONTACTS:</u>

DUKE ENERGY ART GILMORE 6565 38TH AVE N ST.PETERSBURG, FL 33710 727-893-9255

BRIGHTHOUSE NETWORKS TED BINGHAM 700 CARILLON PARKWAY SUITE 6 ST. PETERSBURG, FL 33716 727-329-2847 PINELLAS COUNTY UTILITIES
KELLY O'BRIEN
14 S. FORT HARRISON AVE 6TH FLOOR
CLEARWATER, FL 33756
727-464-5492

CITY OF ST. PETERSBURG MICHAEL GEBLER 1650 3RD AVE N ST. PETERSBURG, FL 33712 727-893-7197



PROJECT VICINITY MAP





DISCIPLINE	DRAWING	TITLE
GENERAL	G-01	COVER SHEET
	G-02	GENERAL NOTES
	G-03	SOIL BORING LOGS
	C-01	SITE PLAN
	C-02	DEMOLITION PLAN
CIVIL	C-03	MECHANICAL PLAN AND SECTION
	C-04	CONSTRUCTION DETAILS
	C-05	CONSTRUCTION DETAILS II
	C-06	CONSTRUCTION DETAILS III
ELECTICAL	E-01	ELECTRICAL LEGEND
	E-02	ELECTRICAL SITE PLAN
	E-03	LIFT STATION ELECTRICAL RACK ELEVATION
	E-04	PUMP CONTROL CABINET DETAILS
	E-05	LIFT STATION CONTROL WIRING SCHEMATIC
	E-06	LIFT STATION ONE-LINE DIAGRAM
	E-07	LIFT STATION ELECTRICAL DETAILS

<u>legenl</u>

<u>LEGEND</u>	
EX. WATER MAIN ——XWT-12—	XWT-12XWT-12
EX. FORCE MAINXFM-	10X-FM -10
EX. SANITARY SEWER	08 ————————————————————————————————————
EX. TELEPHONE ——xtel——	XTEL——XTEL——
EX. UNDERGROUND CONDUIT	C——X-UGC———
EX. RECLAIMED WATERXRW-	08X-RW-08
EX. CHAIN LINK FENCE	XX
EX. OVERHEAD WIRExonw	X-OHW——X-OHW——
EX. ASPHALT PAVEMENT	
EX. CONCRETE SURFACE	, D · . · · · · · · .
PROPOSED DEMOLITION	
EX. STORM DRAIN MANHOLE	D
EX. SANITARY MANHOLE	S
EX. TELEPHONE MANHOLE	T
EX. SIGN	0
PROPOSED FORCE MAIN	M-10
PROPOSED SANITARY SEWER	S-24
PROPOSED RECLAIMED WATER	W-02PRW-02
RIGHT-OF-WAY LINE	
PROPERTY LINE	
EX. RECLAIMED WATER METER	$R_{\overline{\mathbb{M}}}$
EX. WATER METER	M
EX. CABLE PEDESTAL	
EX. TELEPHONE PEDESTAL	T
EX. ELECTRIC PEDESTAL	E
EX. SERVICE POWER POLE	Ø
EX. WATER GATE VALVE	\bowtie
EX. RECLAIMED WATER GATE VALVE	RV_{\bowtie}
EX. IRRIGATION CONTROL VALVE	/CV _⋈

EX. FIRE HYDRANT

CENEDAL DOCUECT DATA

FOR IDENTIFICATION OF CONTRACTUAL AGREEMENTS, THE ENGINEERING PLANS SHALL BE DATED. ANY REVISIONS THEREAFTER WILL BE NOTED AND DATED ON THE AFFECTED

EXISTING UTILITY LOCATION

THESE PLANS ARE SOLELY TO ASSIST THE CONTRACTOR IN ASSESSING THE NATURE AND EXTENT OF THE EXISTING CONDITIONS WHICH MAY BE ENCOUNTERED DURING THE COURSE OF WORK. CONTRACTORS ARE DIRECTED, PRIOR TO BIDDING, TO CONDUCT WHATEVER INVESTIGATION NECESSARY TO DETERMINE THE ACTUAL CONDITIONS THAT WILL BE ENCOUNTERED.

LOCATION, ELEVATIONS AND DIMENSIONS OF EXISTING UTILITIES, STRUCTURES, AND OTHER FEATURES ARE SHOWN TO THE BEST INFORMATION AVAILABLE AT THE TIME OF PREPARATION OF THESE PLANS BUT DO NOT PURPORT TO BE ABSOLUTELY CORRECT. THE CONTRACTOR SHALL VERIFY, PRIOR TO CONSTRUCTION, THE LOCATIONS, ELEVATIONS, AND DIMENSIONS OF ALL EXISTING UTILITIES, STRUCTURES, AND OTHER FEATURES (WHETHER OR NOT SHOWN ON THE PLANS) AFFECTING HIS WORK.

IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO SURVEY THE LIMITS OF CONSTRUCTION AND DEFINE RIGHT OF WAY. ANY CONFLICTS IDENTIFIED BY THIS SURVEY SHALL BE BROUGHT TO THE ENGINEER'S ATTENTION IMMEDIATELY TO DETERMINE THE COURSE OF ACTION.

THE CONTRACTOR SHALL REVIEW AND VERIFY ALL DIMENSIONS ON THE PLANS AND REVIEW ALL FIELD CONDITIONS THAT MAY AFFECT CONSTRUCTION. SHOULD DISCREPANCIES OCCUR, THE CONTRACTOR SHALL NOTIFY THE ENGINEER TO OBTAIN THE ENGINEERS CLARIFICATION BEFORE COMMENCING.

PERMITS AND PERMIT REQUIREMENTS

STATE, COUNTY, CITY, AND ALL OTHER REGULATORY AGENCY PERMITS SHALL BE OBTAINED BY THE OWNER/DEVELOPER. A COPY OF ALL PERMITS SHALL BE PROVIDED TO THE UTILITY PRIOR TO ANY CONSTRUCTION ACTIVITY.

QUALITY CONTROL TESTING REQUIREMENTS

ALL TESTING RESULTS FOR NEW CONSTRUCTION SHALL BE PROVIDED TO THE UTILITY. TESTING REQUIREMENTS ARE TO BE IN ACCORDANCE WITH THE UTILITIES' SPECIFICATIONS AND REQUIREMENTS. ALL TEST RESULTS SHALL BE PROVIDED (PASSING AND FAILING) ON A REGULAR AND IMMEDIATE BASIS. NO TESTING TO BE SCHEDULED ON MONDAY OR FRIDAY.

SHOP DRAWINGS

SHOP DRAWINGS AND CERTIFICATIONS FOR ALL WATER SYSTEM, AND SEWER SYSTEM MATERIALS AND STRUCTURES ARE REQUIRED. THE CONTRACTOR SHALL SUBMIT SHOP DRAWINGS TO THE TO ENGINEER FIRST FOR APPROVAL, THEN TO THE UTILITY FOR APPROVAL PRIOR TO ORDERING THE MATERIALS REQUIRED FOR CONSTRUCTION.

NOTICE OF APPLICABILITY

WHEREVER STATE, COUNTY, CITY OR LOCAL STANDARD SPECIFICATIONS DIFFER FROM THOSE CONTAINED HEREIN: THE CONTRACTOR SHALL NOTIFY THE ENGINEER AND UTILITY FOR CERTIFICATION. TYPICALLY THE MORE STRINGENT SHALL GOVERN.

PRE-CONSTRUCTION CONFERENCE

A PRE-CONSTRUCTION CONFERENCE SHALL BE REQUIRED WITH THE UTILITY, ENGINEER, AND CONTRACTOR IN ATTENDANCE. THE CONTRACTOR SHALL SCHEDULE, WITH ALL PARTIES, THE TIME AND PLACE OF MEETING PRIOR TO ANY CONSTRUCTION COMMENCEMENT. ALL JURISDICTIONAL PERMITS, APPROVED SHOP DRAWINGS, AND CONNECTION FEES SHALL BE IN PLACE PRIOR TO PRE-CONSTRUCTION CONFERENCE SCHEDULING. THE UTILITY REQUIRES AT LEAST 72 HOURS NOTICE FOR SCHEDULING OF PRE-CONTRUCTION CONFERENCE.

GENERAL CONSTRUCTION REQUIREMENTS

EROSION CONTROL

EROSION AND SILTATION CONTROL MEASURES ARE TO BE PROVIDED AND INSTALLED PRIOR TO COMMENCEMENT OF ANY CONSTRUCTION. THESE MEASURES ARE TO BE INSPECTED BY THE CONTRACTOR ON A REGULAR BASIS AND ARE TO BE MAINTAINED OR REPAIRED ON AN IMMEDIATE BASIS, AS REQUIRED. LOCAL AND STATE JURISDICTIONAL AGENCY REQUIREMENTS SHALL BE REFERRED TO AND IMPLEMENTED DURING ALL CONSTRUCTION.

LIMITS OF DISTURBANCE

AT NO TIME SHALL THE CONTRACTOR DISTURB SURROUNDING PROPERTIES OR TRAVEL ON SURROUNDING PROPERTIES WITHOUT WRITTEN CONSENT FROM THE PROPERTY OWNER. REPAIR OR RECONSTRUCTION OF DAMAGED AREAS ON SURROUNDING PROPERTIES SHALL BE PERFORMED BY THE CONTRACTOR ON AN IMMEDIATE BASIS. ALL COSTS FOR REPAIRS SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR WITH NO COMPENSATION FROM THE UTILITY.

FILL MATERIAL

ALL FILL MATERIALS SHALL NOT CONTAIN ANY MUCK, STUMPS, ROOTS, BRUSH, VEGETATIVE MATTER, RUBBISH OR OTHER MATERIAL THAT WILL NOT COMPACT INTO A SUITABLE AND ENDURING BACKFILL. FILL SHALL BE CLEAN, NON—ORGANIC, GRANULAR MATERIAL WITH NOT MORE THAN 10% PASSING THE NO. 200 SIEVE.

COMPACTION

FILL MATERIALS PLACED UNDER ROADWAYS SHALL BE COMPACTED TO AT LEAST 98% OF THE MAXIMUM DENSITY AS SPECIFIED IN AASHTO T-180. ALL OTHER FILL AREAS ARE TO BE COMPACTED TO AT LEAST 95% MAXIMUM DENSITY AS SPECIFIED IN AASHTO T-180. FILL MATERIALS SHALL BE PLACED AND COMPACTED IN A MAXIMUM OF 12" LIFTS. THE CONTRACTOR SHALL PROVIDE THE ENGINEER AND OWNER WITH ALL (PASSING AND FAILING) TESTING RESULTS. RESULTS SHALL BE PROVIDED ON A TIMELY AND REGULAR BASIS PRIOR TO CONTRACTOR'S PAY REQUEST SUBMITTAL.

FORCE MAIN

OWNER/OPERATOR

WHERE THE UTILITY WILL OWN, OPERATE AND MAINTAIN THE FORCE MAIN CONSTRUCTION, THE CONTRACTOR SHALL BE EXPECTED TO MEET ALL THE REQUIREMENTS OF THE UTILITY AND JURISDICTIONAL AGENCIES.

<u>MATERIALS</u>

SANITARY SEWER FORCE MAIN SHALL BE POLYVINYL CHLORIDE PLASTIC PIPE (PVC) AND SHALL CONFORM TO ASTM D2241 PLASTIC PIPE (SD PR & CLASS T), ASTM 1784, TYPE I, 2000 PSI DESIGN STRESS. THE PIPE SHALL BE ANSI/AWWA C900 WITH MARKINGS ON EACH SECTION SHOWING CONFORMANCE WITH THE ABOVE SPECIFICATION. JOINTS SHALL BE OF THE PUSH ON TYPE AND COUPLINGS CONFORMING TO ASTM D3139 DR18 PIPE.

COMPACT FITTINGS FOR FORCE MAIN SHALL BE MECHANICAL JOINT, DUCTILE IRON CONFORMING TO ANSI/AWWA C143/A21.53 (LATEST EDITION) 350 PSI MINIMUM PRESSURE RATING. FITTINGS SHALL BE POLYETHYLENE LINED (MIN. 30 MILS CONFORMING TO ASTM D-1248).

ALL PLUGS, CAPS, TEES, VALVES, BENDS, ETC., SHALL BE RESTRAINED JOINTS OR THRUST BLOCKED (RESTRAINED JOINTS PREFERRED) PER UTILITY DETAILS. THREE FOOT MINIMUM COVER OVER FORCE MAIN.

VALVES

STANDARD PLUG VALVES SHALL BE MANUFACTURED BY DEZURIK CORP., PRATT, DRESSER, HOMESTEAD INDUSTRIES.

CHECK VALVES SHALL BE OF THE WEIGHT AND LEVER TYPE, RESILIENT DISC, GRAY IRON, AND BRONZE TRIM, HORIZONTAL MOUNTED. VALVES SHALL BE MANUFACTURED IN ACCORDANCE WITH AWWA C508 WITH FLANGED CONNECTIONS. VALVES SHALL HAVE A WORKING PRESSURE OF 200 PSI FOR VALVES 2"-12". VALVES SHALL BE DEZURIK, MUELLER.

VALVES SHALL BE FURNISHED WITH REPLACEABLE CHEVRON PACKING, CAPABLE OF BEING REPACKED WITH THE LINE UNDER PRESSURE.

VALVES 4 INCHES IN DIAMETER AND SMALLER SHALL BE WRENCH NUT OPERATED. VALVES LARGER THAN 4 INCHES SHALL BE WORM GEAR OPERATED.

VALVE BOX PADS SHALL BE 4" THICK CONCRETE WITH #4 REINFORCING BARS. PAD IS TO BE SET AT FINISH GRADE.

MAXIMUM LENGTH BETWEEN VALVES SHALL BE 1000 LINEAR FEET. UNDERGROUND VALVE IDENTIFICATION (UVI) MARKERS SHALL BE PROVIDED AT EACH VALVE LOCATION. MARKERS SHALL BE 3" DIA. 1/8" THICK SOLID HARD BRASS WITH 1/4" ROD ANCHOR WITH "TAMPER-PROOF" HOOK END. SURFACE SHALL BE ENGRAVED WITH 1/4" TO 3/8" CAPITAL LETTERS APPROXIMATELY .015" DEPTH — HAND PUNCHED LETTERS NOT ACCEPTABLE. FOR MARKER TEXT, REFER TO UNDERGROUND VALVE MARKER DETAIL. SURFACE GROUND SMOOTH AND EPOXY COATED TO PREVENT TARNISHING. MARKERS ARE TO BE WAGCO MARKERS.

UVI MARKERS SHALL BE INSTALLED IN THE VALVE PAD IN UNPAVED AREAS, IN CONCRETE ADJACENT TO VALVE BOX COVER IN SIDEWALK OR DRIVEWAY AREAS, AND IN CONCRETE CURB ADJACENT TO VALVE IN PAVED AREAS. UVI'S PLACED IN CURB FOR VALVES IN PAVED AREAS SHALL BE INSTALLED WITH THE SAME LOCATION ARRANGEMENT AS THE VALVES. (REFER TO PLACEMENT DETAIL.)

AIR RELEASE VALVES

AIR RELEASE VALVE DESIGNED FOR SEWAGE SERVICE SHALL BE INSTALLED IN THE TOPS OF PIPES AS INDICATED ON THE DRAWINGS. VALVES SHALL BE DESIGNED TO PERMIT MANUAL RELEASE OF AIR FROM AN EMPTY PIPE DURING FILLING AND SHALL BE CAPABLE OF DISCHARGING ACCUMULATED AIR IN THE LINE WHILE THE LINE IS IN OPERATION AND UNDER PRESSURE. VALVES SHALL BE CAPABLE OF WITHSTANDING OPERATING PRESSURES OF 150 PSI. VALVES SHALL BE VENTED TO THE ATMOSPHERE. THE VALVES SHALL BE VALMATIC.

CONSTRUCTION METHODS

TRENCHING SHALL BE IN ACCORDANCE WITH THE TRENCHING DETAILS PROVIDED ON THE CONSTRUCTION

COMPACTED BACKFILL FOR ALL PIPES SHALL BE TO 98% MAXIMUM DENSITY AS DETERMINED BY AASHTO T-180 FOR UNDER ROADWAYS. OTHER COMPACTION OF BACKFILL SHALL BE TO THE 95% MAXIMUM DENSITY AS DETERMINED BY AASHTO T-180.

INSTALLATION OF THE SANITARY SEWER FORCE MAIN SHALL BE IN CONFORMANCE WITH ASTM D2774-72 (LATEST EDITION).

MINIMUM COVER OVER ALL PIPES SHALL BE 36" FROM TOP OF PIPE TO FINISHED GRADE. SEE PLAN AND PROFILE SHEETS FOR REQUIRED DEPTH.

THE FORCE MAIN SHALL BE INSTALLED AS NOTED ON THE PLANS. WHERE APPLICABLE, A HORIZONTAL SEPARATION OF AT LEAST 10' SHALL BE MAINTAINED BETWEEN WATER AND SEWER LINES. WHEN WATER AND SEWER LINES CROSS WITH LESS THAN AN 18" VERTICAL SEPARATION, THE PVC SEWER LINE SHALL BE ENCASED IN CONCRETE OR DUCTILE IRON PIPE USED IN LIEU OF PVC PIPE FOR A DISTANCE OF 10' EITHER SIDE OF THE CROSSING.

ALL PLUGS, CAPS, TEES, BENDS, VALVES, ETC., SHALL BE PROVIDED WITH RESTRAINED JOINTS OR THRUST BLOCKS (RESTRAINED JOINTS PREFERRED). FOR THRUST BLOCK OR RESTRAINED JOINT CONSTRUCTION DETAILS, REFER TO THE UTILITY DETAILS AND TABLES.

GREEN INDICATOR TAPE SHALL BE BURIED IN THE FORCE MAIN TRENCH 18" DIRECTLY ABOVE THE FORCE MAIN. A CONTINUOUS COPPER DETECTOR WIRE SHALL BE ATTACHED TO THE PIPE AND VALVES UTILITY DETAILS.

TRENCH OR EXCAVATION BOTTOM STABILIZATION MATERIAL

. SAND

SAND SHALL BE WELL GRADED, ORGANIC FREE, DURABLE, GRANULAR MATERIAL, AND SHALL PASS A NO. 4 SIEVE. NOT MORE THAN 10% SHALL PASS A NO. 200 SIEVE.

B. PIT RUN GRAVEL

PIT RUN GRAVEL SHALL BE ORGANIC FREE AND SHALL PASS A 3/4-INCH SIEVE.

C. GRANULAR MATERIAL

GRANULAR MATERIAL SHALL BE WELL GRADED, ORGANIC AND TOPSOIL FREE, DURABLE AGGREGATE AND SHALL PASS A 3/4-INCH SIEVE. NOT MORE THAN 10% SHALL PASS A NO. 200 SIEVE.

<u>TESTING</u>

FORCE MAIN SHALL BE PRESSURE AND LEAKAGE TESTED IN ACCORDANCE WITH AWWA STANDARD M23. FORCE MAIN SYSTEM SHALL BE TESTED FOR TWO (2) HOURS AT 100 PSI. THE CONTRACTOR SHALL PROVIDE SEVENTY—TWO (72) HOURS WRITTEN ADVANCE NOTIFICATION TO THE UTILITY AND THE ENGINEER. NO TESTING ON MONDAY OR FRIDAY. THE CONTRACTOR SHALL PERFORM SATISFACTORY PRETESTING PRIOR TO NOTIFICATION.

AS-BUILT DRAWINGS

THE CONTRACTOR SHALL PROVIDE VERTICAL AND HORIZONTAL "AS-BUILT" INFORMATION RELATIVE TO ALL CONSTRUCTED UTILITIES AND STRUCTURES.

AS-BUILTS SHALL BE PROVIDED BY THE CONTRACTOR TO THE UTILITY TWO WEEKS PRIOR TO FINAL INSPECTION. ALL AS-BUILT DATA SHALL BE PROVIDED BY A FLORIDA LICENSED SURVEYOR, SIGNED, SEALED, AND DATED BY THE RESPONSIBLE PARTY. SEE INDIVIDUAL SECTIONS (SEWER, WATER SYSTEM, ETC.) FOR ADDITIONAL AS-BUILT REQUIREMENTS.

TRAFFIC CONTROL NOTES

TRAFFIC SHALL BE MAINTAINED IN ACCORDANCE WITH F.D.O.T. DESIGN STANDARDS SERIES 600 DEPENDING ON THE OPERATION BEING PERFORMED. THE CONTRACTOR MAY SUBSTITUTE ANOTHER INDEX WITH APPROVAL BY THE ADMINISTRATOR.

TO AVOID DISRUPTION DUE TO INCLEMENT WEATHER, THE CONTRACTOR SHOULD KEEP THE MILLING AND PAVING OPERATIONS AS CLOSE TOGETHER AS POSSIBLE.

ALL EXISTING PAVEMENT MARKINGS OUTSIDE THE CONSTRUCTION LIMITS THAT HAVE BEEN ALTERED BECAUSE OF CONSTRUCTION OPERATIONS SHALL BE REPLACED UPON THE COMPLETION OF THE

THE EXISTING POSTED SPEED LIMIT SHALL BE MAINTAINED THROUGHOUT CONSTRUCTION, ANY CHANGE SHALL REQUIRE APPROVAL FROM THE ENGINEER.

IF A LANE CLOSURE CAUSES EXTENDED CONGESTION OR DELAY, THE CONTRACTOR SHALL BE DIRECTED TO REOPEN THE CLOSED LANE UNTIL SUCH TIME THAT TRAFFIC FLOW HAS RETURNED TO AN ACCEPTABLE LEVEL. THE CONTRACTOR SHALL SCHEDULE WORK OPERATIONS SO THAT ALL LANES CAN BE OPENED TO TRAFFIC WITHIN A PERIOD OF 24 HOURS IN CASE OF AN EMERGENCY.

AT THE END OF EACH WORKDAY OR WHENEVER THE WORK ZONE BECOMES INACTIVE, ANY DROP-OFF ADJACENT TO A SIDEWALK SHALL BE BACKFILLED AT A SLOPE NOT TO EXCEED 1:4, OR SHALL BE PROTECTED IN ACCORDANCE WITH STANDARD INDEX 600.

PEDESTRIAN AND WHEELCHAIR TRAFFIC SHALL BE ACCOMMODATED UTILIZING STANDARD INDEX 660.

ONE PORTABLE VARIABLE MESSAGE SIGN SHALL BE USED IN ADVANCE OF EACH LANE CLOSURE.
THE FOLLOWING ARE SUGGESTED MESSAGES TO USE IN THE APPROPRIATE SITUATIONS:

MESSAGE 1

"RIGHT" OR "CENTER" OR "LEFT"
"LANE" "LANE" "LANE"
"CLOSED" "CLOSED" "CLOSED"

MESSAGE 2

"MERGE" OR "MERGE" OR "MERGE"
"RIGHT" "LEFT" "LEFT OR"

PEDESTRIANS, BICYCLES, AND WHEELCHAIRS:

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE IMMEDIATE REMOVAL OF STORMWATER FROM ROADWAYS UTILIZED FOR TRAFFIC CONTROL IN A MANNER APPROVED BY THE ENGINEER.

AT THE END OF EACH WORKING DAY'S ACTIVITY, TEMPORARY PAVEMENT MARKINGS AND TEMPORARY RPM'S SHALL BE INSTALLED PRIOR TO OPENING THE LANES UP FOR TRAFFIC.

ALL PAVEMENT MARKINGS, SIGNS, MARKERS, CHANNELIZATION THAT CAN NOT BE APPLIED WITHIN THE WORK ZONE FOR THE NEXT PHASE ALONG WITH TRAFFIC SHIFTS, SHALL UTILIZE INDICES OF PLACEMENT.

THE CONTRACTOR SHALL RESTRICT THE OPERATIONS SO THAT THE FIRST LIFT OF ASPHALT IS PLACED ON THE SAME DAY THAT THE LANES ARE MILLED, BEFORE OPENING THE LANES TO TRAFFIC. INSTALL TEMPORARY PAVEMENT MARKINGS AFTER THE FIRST LIFT AND PRIOR TO OPENING.

ALL SIGNALS SHALL REMAIN IN THE ACTUATED OPERATION THROUGHOUT THE DURATION OF THE PROJECT. THE CONTRACTOR MAY UTILIZE STANDARD LOOPS, PERFORMED LOOPS, OR AN ALTERNATIVE METHOD. ANY ALTERNATIVE DEVICE MUST BE ON THE APPROVED PRODUCTS LIST AND APPROVED BY THE PROJECT ENGINEER. THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROPER PLACEMENT AND ANY NECESSARY RELOCATION, ADJUSTMENT OR REPLACEMENT OF THOSE DETECTORS AS NECESSARY TO MAINTAIN ACTUATED OPERATION FOR ALL OF THE MAIN STREET, SIDE STREET AND RAMP MOVEMENTS FOR THE DURATION OF THE PROJECT. ALL COSTS OF TEMPORARY VEHICLE DETECTION, INCLUDING DETECTORS, INSTALLATION, RELOCATION, ADJUSTMENT, OR REPLACEMENT SHALL BE INCLUDED IN THE COST OF AND PAID FOR UNDER THE MAINTENANCE OF TRAFFIC PAY ITEM. IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO COORDINATE WITH UTILITY COMPANIES AND VERIFY THAT TEMPORARY POLES WILL NOT CONFLICT WITH ANY EXISTING UTILITIES.

GROUNDWATER

DEWATERING NOTE:

THE PRESENCE OF GROUNDWATER
SHOULD BE ANTICIPATED ON THIS
PROJECT. CONTRACTOR'S BID SHALL
INCLUDE CONSIDERATION FOR THIS
ISSUE. WHEN PERFORMING GRADING
OPERATIONS DURING PERIODS OF WET
WEATHER, PROVIDE ADEQUATE
DEWATERING, DRAINAGE AND GROUND
WATER MANAGEMENT TO CONTROL



MOISTURE OF SOILS.

2019 KIMLEY-HORN AND ASSOCIATES, INC.
100 SECOND AVENUE SOUTH, SUITE 105N
ST. PETERSBURG, FL 33701
PHONE: 727-547-3999
WWW.KIMLEY-HORN.COM CA 00000696

AS NOTED SHELBY N. HUGHES I SAE FLORIDA REGISTRATION NU BY KTM


ED BY 86419

NERAL NOTES

Ш

TIES, INC. OF FLORIDA A VERDE LIFT STATION


DATE OCTOBER 2019 PROJECT NO. 140056014





LEGEND

APPROXIMATE LOCATION OF SPT BORING



TEST LOCATION PLAN

Ardaman & Associates, Inc.
Geotechnical, Environmental and
Materials Consultants

PROPOSED LIFT STATION TIERRA VERDE, FLORIDA


KNOW WEAT'S BEI ALWAYS CALL 8
BEFORE YOU D


DATE
OCTOBER 2019
PROJECT NO.
140056014

UTILITIES, INC. OF FLORIDA TIERRA VERDE LIFT STATION

BORING LOGS

SOIL





- 1. CONTRACTOR TO VERIFY EXISTING UTILITY LOCATIONS
- 2. CONTRACTOR TO REMOVE AND REPLACE TREES AND LANDSCAPING AS REQUIRED FOR LIFT STATION AND GRAVITY SEWER INSTALLATION
- 3. CONTRACTOR SHALL SUBMIT CONSTRUCTION PHASING PLAN AND BYPASSING PLAN FOR REVIEW BY ENGINEER
- 4. CONTRACTOR SHALL BE PREPARED TO PROVIDE ALL EMERGENCY BYPASSING REQUIRED IN THE EVENT OF EXISTING PIPE FAILURE. EMERGENCY BYPASSING IS CONSIDERED AN ADDITIONAL COST NOT INCLUDED THIS LUMP SUM SCOPE OF WORK. ADDITIONAL COMPENSATION MY BE PROVIDED PENDING APPROVAL OF ENGINEER PRIOR TO EMERGENCY BYPASSING OPERATIONS
- 5. CONTRACTOR SHALL VERIFY ALL INVERTS AND MAINTAIN MINIMUM SLOPE REQUIREMENTS PER FDEP

RECOMMENDED CONSTRUCTION PHASING NOTES:

- 1. CONSTRUCT DOGHOUSE MANHOLE #3.
- 2. INSTALL 18" CIPP LINER IN EXISTING SANITARY SEWER PIPE AS SHOWN ON SITE PLAN.
- 3. INSTALL PLUG IN EXISTING WET WELL (NW. INV). FLOW TO BE BYPASSED FROM EXISTING 18" PIPE IN DOGHOUSE MANHOLE #3 TO EXISTING WET WELL.
- 4. CUT AND CAP EXISTING 18" PIPE AT DOGHOUSE MANHOLE #3 AND EXISTING WET WELL FOR FUTURE CONNECTION. DEMOLISH EXISTING 18" PIPE AND COMPLETE CONSTRUCTION OF PROPOSED WET WELL, VALVE VAULT, AND GRAVITY MAIN IMPROVEMENTS, INCLUDING MECHANICAL AND ELECTRICAL EQUIPMENT.
- 5. CONNECT PROPOSED GRAVITY MAIN PIPES AND BYPASS FROM EXISTING WET WELL AND DOGHOUSE MANHOLE #3 AS REQUIRED FOR CONNECTION. CONNECT TO EXISTING FORCE MAIN TO PLACE LIFT STATION IN SERVICE.
- 6. INSTALL FLOW THROUGH PLUGS FOR FLOW FROM 8" AND 24" PIPE IN EXISTING WET WELL. DEMOLISH EXISTING MECHANICAL EQUIPMENT AND VALVE VAULT (SEE DEMOLITION PLAN ON SHEET C-02). REHABILITATE EXISTING WET WELL AS SHOWN IN SITE PLAN (SEE DETAIL ON SHEET C-06).
- 7. REMOVE BYPASSING EQUIPMENT AND RESTORE SITE PER SPECIFICATIONS.

SITE

R FI

GROUNDWATER

MOISTURE OF SOILS.

DEWATERING NOTE THE PRESENCE OF GROUNDWATER SHOULD BE ANTICIPATED ON THIS

PROJECT. CONTRACTOR'S BID SHALL

INCLUDE CONSIDERATION FOR THIS


ISSUE. WHEN PERFORMING GRADING


OPERATIONS DURING PERIODS OF WET WEATHER, PROVIDE ADEQUATE DEWATERING, DRAINAGE AND GROUND WATER MANAGEMENT TO CONTROL

DATE OCTOBER 2019

PROJECT NO. 140056014 SHEET NUMBER

C-01





CONTRACTOR TO VERIFY EXISTING UTILITY LOCATIONS.

CONTRACTOR TO REMOVE AND REPLACE TREES AND LANDSCAPING AS REQUIRED FOR LIFT STATION CONSTRUCTION.

DEMOLITION

OF FLORIDA LIFT STATION

GROUNDWATER


DEWATERING NOTE: THE PRESENCE OF GROUNDWATER SHOULD BE ANTICIPATED ON THIS PROJECT. CONTRACTOR'S BID SHALL INCLUDE CONSIDERATION FOR THIS

ISSUE. WHEN PERFORMING GRADING
OPERATIONS DURING PERIODS OF WET
WEATHER, PROVIDE ADEQUATE

DEWATERING, DRAINAGE AND GROUND WATER MANAGEMENT TO CONTROL

MOISTURE OF SOILS.

OCTOBER 2019 PROJECT NO. 140056014



1. CONTRACTOR TO VERIFY EXISTING UTILITY LOCATIONS.

2. CONTRACTOR TO REMOVE AND REPLACE TREES AND LANDSCAPING AS REQUIRED FOR LIFT STATION CONSTRUCTION.

0

GROUNDWATER

WEATHER, PROVIDE ADEQUATE

MOISTURE OF SOILS.

DEWATERING, DRAINAGE AND GROUND WATER MANAGEMENT TO CONTROL

DEWATERING NOTE

THE PRESENCE OF GROUNDWATER SHOULD BE ANTICIPATED ON THIS PROJECT. CONTRACTOR'S BID SHALL INCLUDE CONSIDERATION FOR THIS ISSUE. WHEN PERFORMING GRADING OPERATIONS DURING PERIODS OF WET


> DATE OCTOBER 2019 PROJECT NO. 140056014

1 1/2" 3/16" →||-__11/2"X3/16" 316 5 1/2" 7/16" DIA. HOLE-S.S PLATE 1 1/2"X3/16" 316⁻¹ S.S. PLAŤE FRONT VIEW SIDE VIEW

12" WETWELL TOP SLAB -7 5/8" -7/16" DIA. HOLE (TYP.) 3/8"(TYP —SS HOOKS (TYP.

POWER AND TRANSDUCER CABLE HOOK


CABLE HOLDER DETAIL N.T.S.



2" UPPER GUIDE BRACKET DETAIL

COLUMN PIPE SUPPORT


N.T.S.




HOSE BIB DETAIL

N.T.S.

POINT OF CONNECTION (RECLAIMED WATER)




WET WELL PIPE BRACING




	SLEEVE SCHE	DULE			
CARRIER PIPE					
NOMINAL DIAMETER INCHES	MATERIAL	OUTSIDE DIAMETER INCHES			
1/2	SCH. 80 PVC	.84			
3/4	SCH. 80 PVC	1.05			
1	SCH. 80 PVC	1.315			
1 1/2	SCH. 80 PVC	1.90			
2	SCH. 80 PVC	2.38			
3	SCH. 80 PVC	3.5			
4	SCH. 80 PVC	4.5			
6	D.I.	6.90			
8	D.I.	9.05			
10	D.I.	11.10			
12	D.I.	13.20			
4	HDPE	4.80			
6	HDPE	6.90			
18	PVC C900-16	19.5			
24	PVC C900-16	25.8			

NOTE:
INSTALL SEALS FROM DRY SIDE OF PENETRATION. WET SIDE FILLED WITH WATERPROOF NON-SHRINK GROUT.

PIPE PENETRATION





NOTES:

- MANHOLE FRAME AND COVER SHALL BE USF 227 AS ORS (410 LBS. TOTAL WEIGHT FOR FRAME AND COVER) OR APPROVED EQUAL.
- 2. UTILITY NAME SHALL BE THE NAME OF THE UTILITY PROVIDING SERVICE DETAIL SHALL BE SUBMITTED WITH SHOP DRAWINGS FOR UTILITY APPROVAL.

STANDARD MANHOLE FRAME AND COVER

N.T.S.

GROUNDWATER DEWATERING NOTE THE PRESENCE OF GROUNDWATER SHOULD BE ANTICIPATED ON THIS
PROJECT. CONTRACTOR'S BID SHALL
INCLUDE CONSIDERATION FOR THIS ISSUE. WHEN PERFORMING GRADING OPERATIONS DURING PERIODS OF WET
WEATHER, PROVIDE ADEQUATE
DEWATERING, DRAINAGE AND GROUND
WATER MANAGEMENT TO CONTROL MOISTURE OF SOILS.




DATE OCTOBER 2019 PROJECT NO. 140056014

OF LFT

Horn

念

Kimley



LOCATION OF PUBLIC WATER SYSYEM MAINS IN ACCORDANCE WITH F.A.C. RULE 62-555.314

Other Pipe	Horizontal Separation	Crossings (1)	Joint Spacing @ Crossings (Full Joint Centered)
Storm Sewer, Stormwater Force Main, Reclaimed Water (2)	Water Main 3 ft. minimum	Water Main 12 inches is the minimum, except for storm sewer, then 6 inches is the minimum and 12 inches is preferred	Alternate 3 ft. minimum Water Main
Vacuum Sanitary Sewer	Water Main 10 ft. preferred 3 ft. minimum	Water Main 12 inches preferred 6 inches minimum	Alternate 3 ft. minimum Water Main
Gravity or Pressure Sanitary Sewer, Sanitary Sewer Force Main, Reclaimed Water (4)	Water Main 10 ft. preferred 6 ft. minimum (3)	Water Main 12 inches is the minimum, except for gravity sewer, then 6 inches is the minimum and 12 inches is preferred	Alternate 6 ft. minimum Water Main
On-Site Sewage Treatment & Disposal System	10 ft. minimum		

(1) Water main should cross above other pipe. When water main must be below other pipe, the minimum separation is 12 inches. (2) Reclaimed water regulated under Part III of Chapter 62-610, F.A.C.

(3) 3 ft. for gravity sanitary sewer where the bottom of the water main is laid at least 6 inches above the top of the gravity sanitary sewer. (4) Reclaimed water not regulated under Part III of Chapter 62-610, F.A.C.

Disclaimer – This document is provided for your convenience only. Please refer to F.A.C. Rule 62-555.314 for additional construction requirements.

F.A.C. RULE 62-55.314 MAIN CLEARANCES DETAIL
N.T.S.

GROUNDWATER

DEWATERING NOTE:

THE PRESENCE OF GROUNDWATER
SHOULD BE ANTICIPATED ON THIS
PROJECT. CONTRACTOR'S BID SHALL
INCLUDE CONSIDERATION FOR THIS
ISSUE. WHEN PERFORMING GRADING
OPERATIONS DURING PERIODS OF WET
WEATHER, PROVIDE ADEQUATE
DEWATERING, DRAINAGE AND GROUND
WATER MANAGEMENT TO CONTROL
MOISTURE OF SOILS.

KNOW WHAT'S BELOW ALWAYS CALL 811
BEFORE YOU DIG
It's fast. It's free. It's the law.
www.callsunshine.com

Kimley>>>>HOFT

AS NOTED
SHELBY N. HUGHES P.E.
SNED BY
RED BY
KED BY
KED BY
ASAE
FLORIDA REGISTRATION NUMBER:
86419
ASAE
RED BY
RE


CONSTRUCTION DETAILS II

UTILITIES, INC. OF FLORIDA TIERRA VERDE LIFT STATION

DATE OCTOBER 2019 PROJECT NO. 140056014 SHEET NUMBER

C-05





8" PVC SW INV. -0.8' ─

NOTES:
1. GRAVITY MAIN ORIENTED TO FACILITATE FLOW AND SHALL ENTER MANHOLE BELOW

PREPARED AND COATED WITH SEWPERCOAT PER MANUFACTURERS REQUIREMENTS. 4. MANHOLE SHALL BE REPAIRED AND COATED PER SPECIFICATIONS.
5. CONTRACTOR SHALL VERIFY ALL INVERTS AND MAINTAIN MINIMUM SLOPE REQUIREMENTS

3. ALL INTERIOR SURFACES (INCLUDING BENCH & TROUGH) OF MANHOLES TO BE

EXISTING WET WELL REHAB CONNECTION DETAIL

INVERT OF THE INFLUENT PIPES.

2. RE-POUR BENCH AS REQUIRED FOR EFFLUENT GRAVITY MAIN.

— 24" PVC SE INV.

-6.95

(SE) 24" INV

EL. -6.95'

PER FDEP.

PREVIOUSLY ABANDONED AND

SIZE UNK INV. UNK

- KOR-N-SEAL

PLUGGED GRAVITY SEWER MAIN

REMOVE EXISTING 18" GRAVITY

SEWER MAIN FOR PROPOSED 18" PVC GRAVITY SEWER MAIN INV

EXISTING 18" PVC NW INV. -6.62'

PROPOSED 18" PVC SDR26 SANITARY SEWER (NW) INV

EL. -6.62



- 1. MANHOLE SHALL BE COATED AS SPECIFIED (SEE TYPICAL MANHOLE NOTE). 2. OPENING IN PRECAST MANHOLES ARE TO BE 4" MINIMUM TO 8" MAXIMUM LARGER THAN
- THE OUTSIDE DIAMETER FOR THE EXISTING PIPE. 3. MORTAR AND BRICK SHALL BE USED TO CLOSE OPENING AROUND AND BELOW EXISTING
- 4. CONTRACTOR SHALL VERIFY ALL INVERTS AND MAINTAIN MINIMUM SLOPE REQUIREMENTS
- PER FDEP

EXISTING 18" GRAVITY SEWER


EXISTING 18" GRAVITY SEWER


NW INV. -6.40'

SE INV. -6.41'

NTS

PROPOSED DOGHOUSE MAINHOLE #3





0

CONSTRUCTION [

F FLORIDA T STATION PF LFI

GROUNDWATER

MOISTURE OF SOILS.


DEWATERING NOTE

THE PRESENCE OF GROUNDWATER SHOULD BE ANTICIPATED ON THIS PROJECT. CONTRACTOR'S BID SHALL INCLUDE CONSIDERATION FOR THIS ISSUE. WHEN PERFORMING GRADING OPERATIONS DURING PERIODS OF WET WEATHER, PROVIDE ADEQUATE
DEWATERING, DRAINAGE AND GROUND
WATER MANAGEMENT TO CONTROL UTILITIES, TIERRA VEF

DATE PROJECT NO. 140056014

OCTOBER 2019 SHEET NUMBER C-06

EXAMPLE OF SECTION CUT AND DETAIL



ABBREVIATIONS:

Α	AMPS
AFF	ABOVE FINISHED FLOOR
AFG	ABOVE FINISHED GRADE
С	CONDUIT
DFS	DATA FLOW SYSTEMS
DIA	DIAMETER
EX	EXISTING
ELEC	ELECTRICAL
GFI	GROUND FAULT INTERRUPTER
GND	GROUNDING CONDUCTOR
HP	HORSEPOWER
HZ	HERTZ
IG	ISOLATED GROUND
KVA	KILOVOLT AMPERES
KW	KILOWATTS
MAX	MAXIMUM
MIN	MINIMUM
N/A	NOT APPLICABLE
PH	PHASE
PLC	
	RECEPTACLE
	REVOLUTIONS PER MINUTE
1110	REMOTE TERMINAL UNIT
SPD	SURGE PROTECTION DEVICE
SS	STAINLESS STEEL TYPICAL
TYP	VOLTS
V VFD	VARIABLE FREQUENCY DRIVE
,, ,	WEATHERPROOF
***	TRANSFORMER
XFMR	IIIANSI ONWEN



CIATES, INC.
TE 105N
701
0000696
No. REVISIONS

R: (C) 2019 KIMLEY-HORN AND ASSOCIATES, INC. 100 SECOND AVENUE SOUTH, SUITE 105N ST. PETERSBURG, FL 33701 PHONE: 727-547-3999 WWW.KIMLEY-HORN.COM CA 00000696

DESIGN ENGINEER:

DESIGNED BY
TDT FLORIDA REGISTRATION NUMBER:


CHECKED BY
CHECKED BY
GSW DATE:


ELECTRICAL LEGEND

UTILITIES, INC. OF FLORIDA IERRA VERDE LIFT STATION

DATE OCTOBER 2019 PROJECT NO. 140056014

E-01





ELECTRICAL SITE PLAN

SCALE: AS SHOWN

KEY NOTES

PROPOSED WET WELL. REFER TO CIVIL SHEETS FOR DETAILS.

2 PROPOSED VALVE VAULT. REFER TO CIVIL SHEETS FOR DETAILS.

PROPOSED LIFT STATION ELECTRICAL RACK. REFER TO ELEVATION ON SHEET E-03 FOR DETAILS.

4 PROVIDE AND INSTALL NEW 3-#3 THWN CU + 1-#3 THWN CU NEUTRAL IN 1-1/2" CONDUIT FROM NEW METER TO NEW DUKE TRANSFORMERS. COORDINATE ALL REQUIREMENTS WITH DUKE ENERGY.

TRICOR
ENGINEERING

777 S. Harbour Island Blvd, STE 350, TAMPA, FL 33602
813 .227 .9190
Certificate of Authorization No. 00031028

HOLL SSOCIATES, INC. SUITE 105N 33701 999 A 00000696 No.

© 2019 KIMLEY-HORN AND ASSOCIATE: 100 SECOND AVENUE SOUTH, SUITE 105 ST. PETERSBURG, FL 33701 PHONE: 727-547-3999 WWW.KIMLEY-HORN.COM CA 0000006

AS NOTED TIMOTHY THOMAS, P.E. TDT FLORIDA REGISTRATION NUM


1 BY JLH

ED BY ATF.

ELECTRICAL SITE PLAN

UTILITIES, INC. OF FLORIDA TIERRA VERDE LIFT STATION

DATE
OCTOBER 2019
PROJECT NO.
140056014





NOTES:

- 1. DRAWING IS SHOWN FOR 230 VOLT POWER SUPPLY.
- 2. WHEN TWO (2) SEPARATE CONDUCTOR-TYPE MOTORS ARE USED, CONDUIT SHALL BE INCREASED TO 3".
- 3. POWER SUPPLY SHALL BE UNDERGROUND ON THE LIFT STATION SITE AND SHALL BE 3 PHASE FROM A 3 PHASE SOURCE ONLY.
- 4. PROVIDE TELEPHONE SERVICE LINE.
- 5. NO WIRING SPLICES ARE ALLOWED WITH THE EXCEPTION OF THE JUNCTION BOX.
- 6. A MANUAL GENERATOR TRANSFER SWITCH SHALL BE PLACED BETWEEN THE METER BASE AND CONTROL BOX, SIZED FOR 100 AMP PUMP MINIMUM.
- 7. LIGHTNING ARRESTOR SHALL BE LOCATED AHEAD OF CONTROL PANEL (GE OR EQUAL).
- 8. ALARM CABINET SHALL BE CNA SYSTEMS DIGITAL PACKET SYSTEM (NO SUBSTITUTES).
- 9. LIFT STATIONS 47 H.P. AND ABOVE SHALL BE EQUIPPED WITH ON-SITE GENERATOR.
- 10. ADD SOFT START 20 H.P. AND ABOVE.



(C) 2019 KIMLEY-HORN AND ASSOCIATES, INC.
100 SECOND AVENUE SOUTH, SUITE 105N
ST. PETERSBURG, FL 33701
PHONE: 727-547-3999

DESIGNED BY

TDT FLORIDA REGISTRATION NUMBER

CHECKED BY


CHECKED

LIFT STATION ELECTRICAL RACK

> UTILITIES, INC. OF FLORIDA TIERRA VERDE LIFT STATION


DATE OCTOBER 2019 PROJECT NO. 140056014

E-03



NOTES:

- 1. OUTER BOX SIZE SHALL BE A MINIMUM OF 24"W x 36"H x 10"D OR AS APPROVED BY UTILITIES. INC.
- 2. FOR STATIONS WITH PUMPS RATED 20 HP OR GREATER, OUTER BOX SIZE SHALL BE A MINIMUM OF 30"W x 42"H x 10" D AND SHALL HAVE 2 LATCHES ON THE DEAD FRONT.
- 3. DRAWINGS SHALL BE REVISED FOR STATIONS WITH PUMPS RATED GREATER THAN 47 HP AND SUBMITTED TO UTILITIES, INC. FOR APPROVAL.
- 4. PROVIDE EQUIPMENT FOR SCADA CONTROL CONNECTION. ALARM SHALL BE CNA SYSTEMS DIGITAL PACKET SYSTEM (NO SUBSTITUTES).
- 5. ALARM LIGHT, HORN AND SILENCE BUTTON AND GENERATOR RECEPTACLE ARE FOR VISUAL PURPOSES ONLY. EXACT LOCATION TO BE DETERMINED BY CONTRACTOR.
- 6. ELECTRICAL CONTROLS FOR HIGH LEVEL DC ALARM TO HAVE AUXILIARY CONTACTS FOR EMERGENCY AUTO DIALER INSTALLATION. ALSO SPACE INSIDE PANEL TO ACCOMMODATE AUTO DIALER.
- 7. 3-PHASE PROTECTION IS REQUIRED.
- 8. PROVIDE HOUR METER FOR EACH PUMP AND LOCATE INSIDE CONTROL PANEL.
- 9. STATIONS 20 HP AND BELOW MUST BE 240 VOLT WITH A PYLE NATIONAL # JRE4100 GENERATOR RECEPTACLE.
- 10. STATIONS ABOVE 20 HP MUST BE 480 VOLT WITH A PYLE NATIONAL # JRSB2044FR GENERATOR RECEPTACLE.
- 11. STATIONS 47 HP AND ABOVE ADD GENERATOR.



PUMP CONTROL CABINET SUBPANEL LAYOUT

SCALE: NOT TO SCALE

NOTES:

- 1. PANEL LAYOUT IS TYPICAL AND SHALL BE CHANGED ONLY UPON THE APPROVAL OF THE UTILITY.
- 2. REFER TO TELEMETRY SYSTEM DETAILS FOR LEGEND.



KIMIEY-HORN AND ASSOCIATES, INC.

C) 2019 KIMLEY-HORN AND ASSOCIATES, INC.
100 SECOND AVENUE SOUTH, SUITE 105N
ST. PETERSBURG, FL 33701
PHONE: 727-547-3999
WWW.KIMLEY-HORN.COM CA 00000696

AS NOTED TIMOTHY THOMAS, P.E.

SIGNED BY

AWN BY

JLH

ECKED BY

GSW DATE:

PUMP CONTROL CABINET DETAILS


UTILITIES, INC. OF FLORIDA TIERRA VERDE LIFT STATION


DATE OCTOBER 2019

PROJECT NO. 140056014

SHEET NUMBER

E-04





COM	PONENT LEGEND
	ALARM BELL
	AIR COMPRESSOR FAIL LIGHT
	AIR COMPRESSOR RESET
ACTS	AIR GOIM REGGER REGET
	ALARM HORN
	ALARM LIGHT
ALT	ALTERNATOR
AMS	ALTERNATOR MODE SWITCH
ASB	ALARM SILENCE BUTTON
ATS	ALTERNATOR TEST SWITCH
AV	AIR VENT
CCB	CONTROL CIRCUIT BREAKER
CT	CURRENT TRANSFORMER
	CHECK VALVE LIMIT SWITCH
DPDT	DOUBLE-POLE, DOUBLE-THROW
DR	DISABLE RELAY
DRB	DUPLEX RECEPTACLE BREAKER
	DOOR SWITCH
	EMERGENCY CIRCUIT BREAKER
	EMERGENCY TIME METER
F	FUSE
	FUSE BLOCK
FL FR	FLASHER
FS	FLOAT REGULATOR FLOW SWITCH
FTS	FLOAT TEST SWITCH
GFDR	
GND	EARTH GROUND
GR	GENERATOR RECEPTACLE
HLA	HIGH LEVEL ALARM
HLR	HIGH LEVEL RESET
HOA	HAND OFF AUTO SWITCH
ISR	INTRINSICALLY SAFE RELAY
LA	LIGHTNING ARRESTOR
LLR	LOW LEVEL RESET
LTB	LAMP TEST BUTTON
MB	MOTOR BREAKER
MC	MINICAS
MCB	MAIN CIRCUIT BREAKER
MD	MOISTURE DETECTOR
MS	MOTOR STARTER
NO	NORMALLY OPENED
OL	OVERLOAD
PCU	PUMP CONTROL UNIT
PFL	PUMP FAIL LIGHT
PFT	PUMP FAIL TIMER
PL POL	PILOT LIGHT POWER ON LIGHT
POL PM	PHASE MONITOR
PS PS	PRESSURE SWITCH
rs R	RELAY
RCB	REMOTE TELEMETRY CIRCUIT BREAKEI
RL	RUNNING LIGHT
RTU	REMOTE TELEMETRY UNIT
SC	SURGE CAPACITOR
SDR	STATION DISABLE RELAY
SF	XYLEM MINICAS SEAL/TEMP RELAY
SMC	SMART MOTOR CONTROL
SPM	SINGLE PHASE MODULE
SS	SAFETY SWITCH
SSOL	SOLID-STATE OVERLOAD
Т	TERMINAL
ТВ	TERMINAL BLOCK
TD	TIME DELAY

TIME DELAY ON DE-ENERGIZE

TRIPLE-POLE, DOUBLE THROW

TIME DELAY ON ENERGIZE

TROUBLE LIGHT SWITCH

THERMAL TERMINAL STRIP

TIME DELAY RELAY TROUBLE LIGHT

TRANSFORMER

TTS

PUMP 2 OL

R31

R22

11

 \Diamond \Diamond \Diamond \Diamond

R10

R12

EXT. ALARM SILENCE (FROM RTU)

 \Diamond ---- \Diamond

R11

R32


XFMR



Kimley >> Horn
© 2019 KIMLEY-HORN AND ASSOCIATES, INC. THOMAS, P.E. ISTRATION NUMBE LIFT STATION CONTROL WIRING SCHEMATIC

UTILITIES, INC. OF FLORIDA TIERRA VERDE LIFT STATION

DATE OCTOBER 2019 PROJECT NO. 140056014



ISCA = 2,567 AMPS RMS SYM.

MAIN DISCONNECT FUSED WITH CLASS RK5, 200KAIC FUSES.

ALL BREAKERS RATED GREATER THAN 10,000 AIC.

SERVICE SIZE:

100 A, 240 VAC, 3 Ø, 4 - WIRE MINIMUM.



KEY NOTES

- 1 NEW DUKE ENERGY TRANSFORMERS TO BE LOCATED ON PRIMARY DISTRIBUTION POLE (120/240V, 3ø, 4-WIRE DISTRIBUTION VOLTAGE).
- $\langle 2 \rangle$ PROVIDE AND INSTALL NEW 3-#3 THWN CU + 1-#3 THWN CU NEUTRAL IN 1-1/2" CONDUIT FROM NEW METER TO EXISTING DUKE ENERGY POWER DISTRIBUTION POLE. NOTE: CONTRACTOR SHALL INSTALL CONDUCTOR AND CONDUIT UP EXISTING POLE TO NEW DUKE ENERGY TRANSFORMERS. PROVIDE SLACK CONDUCTOR AT TOP OF POWER DISTRIBUTION POLE. COORDINATE ALL REQUIREMENTS WITH DUKE ENERGY.
- (3) PROVIDE AND INSTALL 100A, 240V, 30 METER SOCKET. COORDINATE REQUIREMENTS ALL METER REQUIREMENTS WITH DUKE ENERGY.
- $\langle 4 \rangle$ PROVIDE AND INSTALL 3-#3 THWN CU + 1-#3 THWN CU NEUTRAL IN 1-1/2" CONDUIT.
- 5 PROVIDE AND INSTALL NEW 3-POLE, 100A, 240V, FUSIBLE DISCONNECT WITH SOLID NEUTRAL IN NEMA 4X STAINLESS STEEL ENCLOSURE. FUSE DISCONNECT AT 100 AMPERES WITH CLASS RK5 TIME DELAY FUSES. DISCONNECT SHALL BE SERVICE ENTRANCE RATED.
- $\langle 6 \rangle$ PROVIDE AND INSTALL 3-#3 THWN CU + 1-#3 THWN CU NEUTRAL + 1-#8 CU GND IN 1-1/2" CONDUIT. INSTALL CONDUIT NIPPLE BETWEEN BACKSIDE OF DISCONNECT AND BACKSIDE OF PUMP CONTROL CABINET.
- (7) PROVIDE AND INSTALL #8 CU GROUNDING ELECTRODE CONDUCTOR IN 3/4"C. COORDINATE REQUIREMENTS WITH DUKE ENERGY.
- (8) PROVIDE AND INSTALL #8 CU GROUNDING ELECTRODE CONDUCTOR IN 3/4"C.
- 9 PROVIDE AND INSTALL 3/4" X 10'-0" GROUNDING ELECTRODE.
- PROVIDE AND INSTALL PUMP CONTROL CABINET. REFER TO DETAILS ON SHEET E-04.
- PROVIDE AND INSTALL NEW NEMA 4X STAINLESS STEEL WETWELL JUNCTION BOX.
- (12) PROVIDE AND INSTALL NEW ALARM CABINET.
- PROVIDE AND INSTALL 20-#12 THWN CU + 1-#12 THWN CU GND IN 3/4" CONDUIT (COUNT INCLUDES SPARES). REFER ALSO TO LIFT STATION CONTROL WIRING SCHEMATIC (SHEET E-05).
- (14) SUBMERSIBLE PUMP POWER CABLES: 3-#8 PHASE CONDUCTORS + 2-#12 (MINI-CAS SEAL/TEMP) + 1-#10 GND. INSTALL IN 2"C. TO WET WELL. CABLE BY PUMP VENDOR.
- SUBMERSIBLE PUMP MOTOR. 10.0 HP 240 VOLTS, 3ø, 28.0 FLA.
- $\langle 16 \rangle$ INSTALL FOUR (4) :: 2/C-#14 FLOAT SWITCH CABLES IN 2"C. TO WET WELL. CABLES BY FLOAT SWITCH MANUFACTURER.
- 2/C-#14 FLOAT SWITCH CABLES. CABLES BY FLOAT SWITCH MANUFACTURER.
- (18) PROVIDE AND INSTALL LEVEL FLOAT.
- $\langle 19 \rangle$ REFER TO SHEET E-07 FOR WET WELL CONDUIT DETAIL.
- REFER TO SHEET E-07 FOR GROUND ROD TEST WELL DETAIL.
- 21) PROVIDE AND INSTALL PUMP POWER CABLES: 3-#8 PHASE CONDUCTORS + 2-#12 (MINI-CAS SEAL/TEMP) + 1-#10 GND. INSTALL IN 2"C. TO CONTROL PANEL.
- $\langle 22 \rangle$ PROVIDE AND INSTALL 8-#14 + 1-#14 GND IN 2"C. TO CONTROL PANEL FOR FLOAT SWITCH "SIGNALS.


777 S. Harbour Island Blvd, STE 350, TAMPA, FL 33602 813 .227 .9190 Certificate of Authorization No. 00031028

0

LIFT STATION ONE-LINE DIAGRAM


OF FLORIDA LIFT STATION UTILITIES, INC. (TIERRA VERDE L

DATE OCTOBER 2019 PROJECT NO. 140056014



WET WELL CONDUIT DETAIL 1

SCALE: NOT TO SCALE







SCALE
AS NOTED
TIMOTHY THOMAS, P.E.
DESIGNED BY
TLORIDA REGISTRATION NUMBER:

ORAWIN BY
JLH
CHECKED BY
CHECKED

LIFT STATION ELECTRICAL DETAILS

UTILITIES, INC. OF FLORIDA TIERRA VERDE LIFT STATION

DATE
OCTOBER 2019
PROJECT NO.
140056014