Imm PRECON CORPORATION

Prestressed Concrete Tanks 115 S.W. 140th Terrace
Newberry, Florida 32669

(352) 332-1200

Fax 332-1199

March 19, 2018

Mr. Scott Gosnell
Utilities Inc.
200 Weathersfield Ave.
Altamonte Springs, FL 32714
(866) 842-8432
PROPOSAL

Subject; Utilities Inc. Des Pinar WTP GST #1

Description: .25 MG Prestressed Tank

1. MATERIALS AND SERVICES TO BE FURNISHED BY PRECON CORPORATION
Precon proposes to furnish all labor, material, equipment, scaffolding, forms and supervision
required to complete the tank in accord with the request of the Utilities Inc. and Precon
Corporation’s standard prestressed concrete tank design. The services to be furnished by
Precon Corporation are specifically:
a. Sandblast underside of dome and top 3’ of wall
b. Apply epoxy surfacer as needed
c. Apply 2 coats Sherwin Williams 646PW @ 6mils DFT per coat
d. Fabricate and install a new fiberglass interior ladder with stainless steel safety rail

2. MATERIALS AND SERVICES FURNISHED BY OTHERS
It is understood that the following services are not included and are to be provided by others:
a. Electricity for construction
b. Uninterrupted water for construction
c. Removal of any sediment
d. Sterilization and sanitation of tank
e. All permits and government fees.

3. QUOTATION
We are prepared to carry out this work in accordance with the foregoing for the lump sum price
of:

Total Lump Sum: $31,336.00

Based on monthly estimates for work completed and materials on hand, your payments, less
retainage, are to be received by us in our office at 115 SW 140% Terrace, Newberry, Florida
32669, within five days after receipt of the Owner's payment. Our retainage will be reduced as
your net retainage is reduced. In the event of default on the date of final payment, it is agreed
that interest will be paid at the rate of 15% per annum on the outstanding balance. Any reasonable
legal or other expense necessary for the enforcement of this contract or for collection of monies
due shall be borne by the party at fault.

4. COMMENCEMENT AND COMPLETION
We are prepared to furnish sufficient labor, materials and equipment to complete the work within
approximately 3 weeks after a mutually agreeable start date.

5.  SHOP DRAWINGS AND DESIGN DATA
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m PRECON CORPORATION

Prestressed Concrete Tanks 115 S.W. 140th Terrace
Newberry, Florida 32669

(352) 332-1200
Fax 332-1199

March 19, 2018

Mr. Scott Gosnell
Utilities Inc.
200 Weathersfield Ave.
Altamonte Springs, FL 32714
(866) 842-8432
PROPOSAL

Subject: Utilities Inc. Wekiva WTP GST #1
Description: .5MG Prestressed Tank
1.  MATERIALS AND SERVICES TO BE FURNISHED BY PRECON CORPORATION
Precon proposes to furnish all labor, material, equipment, scaffolding, forms and supervision
required to complete the tank in accord with the request of the Utilities Inc. and Precon
Corporation’s standard prestressed concrete tank design. The services to be furnished by
Precon Corporation are specifically:
a. Sandblast underside of dome and top 3’ of wall
b. Apply epoxy surfacer as needed
c. Apply 2 coats Sherwin Williams 646PW @ 6mils DFT per coat
d. Fabricate and install a new fiberglass interior ladder with stainless steel safety rail
2. MATERIALS AND SERVICES FURNISHED BY OTHERS
It is understood that the following services are not included and are to be provided by others:
a. Electricity for construction
b. Uninterrupted water for construction
c. Removal of any sediment
d. Sterilization and sanitation of tank
e. All permits and government fees
3. QUOTATION
We are prepared to carry out this work in accordance with the foregoing for the lump sum price

of:

Total Lump Sum: $43,096.00

Based on monthly estimates for work completed and materials on hand, your payments, less
retainage, are to be received by us in our office at 115 SW 140" Terrace, Newberry, Florida
32669, within five days after receipt of the Owner's payment. Our retainage will be reduced as
your net retainage is reduced. In the event of default on the date of final payment, it is agreed
that interest will be paid at the rate of 15% per annum on the outstanding balance. Any reasonable
legal or other expense necessary for the enforcement of this contract or for collection of monies
due shall be borne by the party at fault.

4. COMMENCEMENT AND COMPLETION
We are prepared to furnish sufficient labor, materials and equipment to complete the work within
approximately 3 weeks after a mutually agreeable start date.







I]EIHHII PRECON CORPORATION

Prestressed Concrete Tanks 115 S.W. 140th Terrace
Newberry, Florida 32669

(352) 332-1200
Fax 332-1199

March 19, 2018

Mr. Scott Gosnell
Utilities Inc.
200 Weathersfield Ave.
Altamonte Springs, FL 32714
(866) 842-8432
PROPOSAL

Subject: Utilities Inc. Wekiva WTP GST #2
Description: .75MG Prestressed Tank
1.  MATERIALS AND SERVICES TO BE FURNISHED BY PRECON CORPORATION
Precon proposes to furnish all labor, material, equipment, scaffolding, forms and supervision
required to complete the tank in accord with the request of the Ultilities Inc. and Precon
Corporation’s standard prestressed concrete tank design. The services to be furnished by
Precon Corporation are specifically:
a. Fabricate and install a new fiberglass interior ladder with stainless steel safety rail
2. MATERIALS AND SERVICES FURNISHED BY OTHERS
It is understood that the following services are not included and are to be provided by others:
Electricity for construction
Uninterrupted water for construction
c. Removal of any sediment
d. Sterilization and sanitation of tank
e. All permits and government fees.
3. QUOTATION
We are prepared to carry out this work in accordance with the foregoing for the lump sum price

of:

T p

Total Lump Sum: $4,362.00

Based on monthly estimates for work completed and materials on hand, your payments, less
retainage, are to be received by us in our office at 115 SW 140" Terrace, Newberry, Florida
32669, within five days after receipt of the Owner’'s payment. Our retainage will be reduced as
your net retainage is reduced. In the event of default on the date of final payment, it is agreed
that interest will be paid at the rate of 15% per annum on the outstanding balance. Any reasonable
legal or other expense necessary for the enforcement of this contract or for collection of monies
due shall be borne by the party at fault.

4, COMMENCEMENT AND COMPLETION
We are prepared to furnish sufficient labor, materials and equipment to complete the work within
approximately 1 weeks after a mutually agreeable start date.

5. SHOP DRAWINGS AND DESIGN DATA
We will submit all data required, including complete computations, shop drawings and
specifications for approval prior to starting work.







ﬂﬂm PRECON CORPORATION

Prestressed Concrete Tanks 115 S.W, 140th Terrace
Newberry, Florida 32669

(352) 332-1200
Fax 332-1199

March 19, 2018

Mr. Scott Gosnell
Utilities Inc.
200 Weathersfield Ave.
Altamonte Springs, FL 32714
(866) 842-8432
PROPOSAL

Subject: Utilities Inc. Wekiva WTP GST #3
Description: 1.0 MG Prestressed Tank
1. MATERIALS AND SERVICES TO BE FURNISHED BY PRECON CORPORATION
Precon proposes to furnish all labor, material, equipment, scaffolding, forms and supervision
required to complete the tank in accord with the request of the Ultilities Inc. and Precon
Corporation’s standard prestressed concrete tank design. The services to be furnished by
Precon Corporation are specifically:
a. Sandblast underside of dome and top 3’ of wall
b. Apply epoxy surfacer as needed
c. Apply 2 coats Sherwin Williams 646PW @ 6mils DFT per coat
2. MATERIALS AND SERVICES FURNISHED BY OTHERS
It is understood that the following services are not included and are to be provided by others:
a. Electricity for construction
b. Uninterrupted water for construction
c. Removal of any sediment
d. Sterilization and sanitation of tank
e. All permits and government fees.
3. QUOTATION
We are prepared to carry out this work in accordance with the foregoing for the lump sum price

of:

Total Lump Sum: $67,125.00

Based on monthly estimates for work completed and materials on hand, your payments, less
retainage, are to be received by us in our office at 115 SW 140" Terrace, Newberry, Florida
32669, within five days after receipt of the Owner's payment. Our retainage will be reduced as
your net retainage is reduced. In the event of default on the date of final payment, it is agreed
that interest will be paid at the rate of 15% per annum on the outstanding balance. Any reasonable
legal or other expense necessary for the enforcement of this contract or for collection of monies
due shall be borne by the party at fault.

4. COMMENCEMENT AND COMPLETION
We are prepared to furnish sufficient labor, materials and equipment to complete the work within
approximately 3 weeks after a mutually agreeable start date.







